IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11
VENDOR RANKING Page: 002 1

Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HERBERGER CONSTR. CO., INC.
Contract Period: By Individual Site Numbers

Project: BRFIMX-035-2(295)37--14-20 Project: BRFIMX-035-2(299)39--14-20
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: CLARKE Prj Awd Amt: $2,280,932.86 County: CLARKE Prj Awd Amt: $1,756,146.80
Route: I-35 Route: I-35
Location: OVER S. SQUAW CREEK Location: OVER SQUAW CREEK 2.5 MILES N. OF IA. 152
0.7 MILE N. OF IA. 152 (NBL) (NBL)
PLUS ITEM TOTAL % OVER
RANK VENDOR NO. /NAME TIME BID BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 4,037,079.66 $ 4,412,079.66 100.00 %
2 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 4,0064,288.96 $ 4,439,288.96 100.61 %
3  C0040 A.M. COHRON & SON, INC. $ 4,219,140.24 $ 4,569,140.24 103.55 %
4 10081 IOWA BRIDGE & CULVERT, L.C. $ 4,277,378.17 $ 4,627,378.17 104.87 %
5 CR120 CRAMER AND ASSOC., INC. $ 4,281,217.65 $ 4,656,217.65 105.53 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CO0040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 DESIGN NO. 0311; A 201'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFIMX-035-2(295)37--14-20

\ \
70000.00000 70000.00] 82500.00000 82500.00] 45000.00000 45000.00

SECTION 0002 ROADWAY ITEMS BRFIMX-035-2 (295

\
0010 2401-6745625 LUMP |
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 396.000 CY | 19.00000 7524.00 | 18.90000 7484 .40 | 12.50000 4950.00
EXCAVATION, CLASS 20 \ \ \
0030 2402-2721000 189.000 CY | 350.00000 66150.00| 325.00000 61425.00| 110.00000 20790.00
EXCAVATION, CLASS 21 | \ \
0040 2403-0100010 580.500 CY | 450.00000 261225.00] 418.00000 242649.00| 395.00000 229297.50
STRUCTURAL CONCRETE (BRIDGE) | \ \
0050 2404-7775000 31776.000 LB | 0.90000 28598.40| 0.80000 25420.80| 0.87000 27645.12
REINFORCING STEEL | | \
0060 2404-7775005 96452.000 LB | 0.82000 79090.64 | 0.85000 81984.20] 0.88000 84877.76
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0551359 12.000 EACH | 7500.00000 90000.00 | 6770.00000 81240.00] 8653.84000 103846.08
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C59 | | |
0080 2407-0551380 6.000 EACH | 11500.00000 69000.00 | 11530.00000 69180.00 | 13508.60000 81051.60
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C80 | | |
0090 2408-7800000 5794.000 LB | 2.70000 15643.80| 2.20000 12746.80 | 4.25000 24624 .50
STRUCTURAL STEEL | |
0100 2414-6424038 457.000 LF | 55.00000 25135.00] 52.00000 23764.00] 68.00000 31076.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0110 2501-0201057 1770.000 LF | 106.80000 189036.00] 72.00000 127440.00] 58.00000 102660.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 200.000 LF | 39.00000 7800.00 | 27.50000 5500.00 | 28.00000 5600.00
PREBORED HOLES | |
0130 2507-3250005 692.500 SY | 2.50000 1731.25]| 3.00000 2077.50]| 1.50000 1038.75
ENGINEERING FABRIC | | |
0140 2507-6800061 492.300 TON | 55.00000 27076.50| 54.00000 26584.20| 55.00000 27076.50
REVETMENT, CLASS E \ \ \
0150 2526-8285000 LUMP | 17600.00000 17600.00 | 9500.00000 9500.00] 7000.00000 7000.00
CONSTRUCTION SURVEY | \ \
0160 2533-4980005 LUMP | 43000.00000 43000.00] 175500.00000 175500.00] 308768.00000 308768.00
MOBILIZATION | \
SECTION TOTALS | $ 998,610.59] $ 1,034,995.90] $ 1,105,301.81
—————————————————————————————————————————— et et
)
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
1 ) HE420 2 ) UNO59 3 ) CO0040

=P

( I (
HERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC.
|

LINE NO / ITEM CODE / ALT

DRAIN, CORRUGATED METAL SLOTTED PIPE,

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2101-0850002 37.000 UNIT | 20.60000 762.20]| 32.00000 1184.00| 32.00000 1184.00
CLEARING AND GRUBBING | | |
0180 2102-0425070 1908.000 TON | 20.40000 38923.20] 19.75000 37683.00]| 19.75000 37683.00
SPECIAL BACKFILL | |
0190 2102-2710070 4378.000 CY | 11.20000 49033.60]| 9.50000 41591.00| 9.50000 41591.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0200 2102-2713090 1346.000 CY | 10.30000 13863.80] 7.75000 10431.50] 7.75000 10431.50
EXCAVATION, CLASS 13, WASTE | | |
0210 2105-8425015 2091.000 CY | 14.50000 30319.50] 13.25000 27705.75] 13.25000 27705.75
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0220 2122-5190501 44.500 SY | 57.00000 2536.50]| 65.00000 2892.50]| 98.00000 4361.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR \ \
BRIDGE END DRAIN) | | |
0230 2123-7450000 3.100 STA | 517.00000 1602.70| 1050.00000 3255.00 | 1050.00000 3255.00
SHOULDER CONSTRUCTION, EARTH | | |
0240 2212-0475095 0.200 MILE | 15500.00000 3100.00] 15000.00000 3000.00]| 15000.00000 3000.00
CLEANING AND PREPARATION OF BASE | | |
0250 2214-5145150 889.000 SY | 9.30000 8267.70 | 9.00000 8001.00| 9.00000 8001.00
PAVEMENT SCARIFICATION | | |
0260 2301-0690200 565.000 SY | 140.00000 79100.00 | 167.00000 94355.00 | 167.00000 94355.00
BRIDGE APPROACH, RK-20 | | |
0270 2303-0062500 1360.000 TON | 72.00000 97920.00 | 70.00000 95200.00 | 70.00000 95200.00
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | \ \
0280 2303-0063502 435.000 TON | 90.00000 39150.00 | 87.00000 37845.00 | 87.00000 37845.00
HOT MIX ASPHALT MIXTURE (30,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0290 2303-0247028 107.700 TON | 770.00000 82929.00 | 745.00000 80236.50]| 745.00000 80236.50
ASPHALT BINDER, PG 70-28 | | |
0300 2303-6911000 LUMP | 1550.00000 1550.00 | 1500.00000 1500.00 | 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0310 2304-0100000 4114.000 SY | 47.60000 195826.40] 46.00000 189244 .00 71.00000 292094.00
DETOUR PAVEMENT | | |
0320 2412-0000100 1397.000 SY | 2.85000 3981.45] 1.85000 2584 .45 3.50000 4889.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0330 2417-2307036 486.000 LF | 82.30000 39997.80| 95.00000 46170.00| 95.00000 46170.00
| | |
| | |

36 IN., W/6 IN. GRATE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CO0040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0340 2422-1722015 18.000 LF | 80.40000 1447.20] 425.00000 7650.00] 425.00000 7650.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0350 2503-0500400 2.000 EACH | 2840.00000 5680.00] 2500.00000 5000.00] 2300.00000 4600.00
BRIDGE END DRAIN, RF-40 | | |
0360 2505-4008120 289.000 LF | 4.10000 1184.90| 4.00000 1156.00] 5.25000 1517.25
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0370 2505-4008300 271.900 LF | 23.00000 6253.70 | 23.00000 6253.70 | 23.00000 6253.70
STEEL BEAM GUARDRAIL | | |
0380 2505-4008400 2.000 EACH | 1800.00000 3600.00] 1800.00000 3600.00] 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0390 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0400 2505-4021700 1.000 EACH | 1750.00000 1750.00] 1750.00000 1750.00] 1750.00000 1750.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0410 2510-6745850 3150.800 sSY | 11.00000 34658.80] 7.25000 22843.30| 7.25000 22843.30
REMOVAL OF PAVEMENT | | |
0420 2518-0470005 2.000 EACH | 3620.00000 7240.00] 3500.00000 7000.00] 3500.00000 7000.00
CROSSOVER BARRICADE | | |
0430 2518-6910000 6.000 EACH | 80.00000 480.00] 100.00000 600.00| 75.00000 450.00
SAFETY CLOSURE | |
0440 2519-3280000 169.200 LF | 9.30000 1573.56] 9.00000 1522.80] 9.00000 1522.80
FENCE, FIELD | | |
0450 2523-0000200 16.000 LF | 32.00000 512.00] 31.00000 496.00| 31.00000 496.00
ELECTRICAL CIRCUITS | | |
0460 2523-0000310 2.000 EACH | 725.00000 1450.00] 700.00000 1400.00] 700.00000 1400.00
HANDHOLES AND JUNCTION BOXES | | |
0470 2527-9263005 720.000 EACH | 2.05000 1476.00] 2.00000 1440.00] 2.00000 1440.00
RAISED PAVEMENT MARKERS | | |
0480 2527-9263112 286.900 STA | 16.80000 4819.92| 43.00000 12336.70] 16.31000 4679.34
PAINTED PAVEMENT MARKINGS, HIGHBUILD | |
WATERBORNE | | |
0490 2527-9263131 76.400 STA | 115.00000 8786.00] 145.00000 11078.00 | 112.00000 8556.80
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0500 2527-9263154 8.000 EACH | 365.00000 2920.00] 155.00000 1240.00] 350.00000 2800.00
PRE-CUT SYMBOLS AND LEGENDS, PREFORMED | | |
POLYMER MARKING MATERIAL | | |
0510 2527-9263180 493.100 STA | 13.90000 6854.09 | 13.00000 6410.30| 13.45000 6632.20
| | \

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
1 ) HE420 2 ) UNO59 3 ) CO0040

=P

( I (
HERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0520 2527-9263190 8.000 EACH | 52.00000 416.00] 75.00000 600.00] 50.00000 400.00
SYMBOLS AND LEGENDS REMOVED | | |
0530 2528-4983200 360.000 CDAY | 930.00000 334800.00] 800.00000 288000.00] 900.00000 324000.00
MONITORING WITH INCIDENT RESPONSE | | |
0540 2528-8400048 1725.000 LF | 15.25000 26306.25] 15.25000 26306.25] 7.10000 12247.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0550 2528-8400055 6.000 EACH | 2175.00000 13050.00] 3500.00000 21000.00] 2700.00000 16200.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | \
0560 2528-8400157 4.000 EACH | 4660.00000 18640.00 | 4500.00000 18000.00 | 4500.00000 18000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0570 2528-8445110 LUMP | 27000.00000 27000.00| 23400.00000 23400.00| 25500.00000 25500.00
TRAFFIC CONTROL | |
0580 2548-0000100 17.500 STA | 77.00000 1347.50| 125.00000 2187.50] 75.00000 1312.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0590 2548-0000110 18.900 GAL | 103.00000 1946.70 | 100.00000 1890.00| 100.00000 1890.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | \ \
RUMBLE STRIPS) | |
0600 2551-0000110 8.000 EACH | 1900.00000 15200.00 | 2100.00000 16800.00 | 1525.00000 12200.00
TEMP CRASH CUSHION | | |
0610 2599-9999005 1.000 EACH | 3100.00000 3100.00 | 3000.00000 3000.00 | 3000.00000 3000.00
("EACH' ITEM) STEET BEAM GUARDRAIL | | |
MEDIAN END | | |
0620 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00] 700.00000 980.00
MULCHING | | |
0630 2601-2636015 1.000 ACRE | 2785.00000 2785.00 | 2784.00000 2784.00 | 2784.00000 2784.00
NATIVE GRASS SEEDING | | |
0640 2601-2636043 0.600 ACRE | 2785.00000 1671.00| 2784.00000 1670.40| 2784.00000 1670.40
SEEDING AND FERTILIZING (RURAL) | | |
0650 2601-2640350 160.000 SO | 17.00000 2720.00| 16.90000 2704.00 | 16.90000 2704.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0660 2601-2642100 1.700 ACRE | 376.00000 639.20] 376.00000 639.20] 376.00000 639.20
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0670 2601-2643110 32.000 MGAL | 60.00000 1920.00| 60.00000 1920.00| 60.00000 1920.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | \
OR SLOPE PROTECTION | | |
0680 2602-0000020 440.000 LF | 2.50000 1100.00]| 2.25000 990.00] 2.25000 990.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CO0040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0690 2602-0000030 72.000 LF | 5.00000 360.00] 5.00000 360.00] 5.00000 360.00
SILT FENCE FOR DITCH CHECKS | | |
0700 2602-0000090 176.000 LF | 1.00000 176.00] 1.00000 176.00] 1.00000 176.00
CLEAN-OUT OF SILT FENCE | | |
0710 2602-0000100 24.000 LF | 3.00000 72.00 | 3.00000 72.00 | 3.00000 72.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0720 2602-0000212 675.000 LF | 29.00000 19575.00 | 28.00000 18900.00 | 28.00000 18900.00
FLOATING SILT CURTAIN (HANGING) | | |
0730 2602-0000312 128.000 LF | 2.50000 320.00] 2.50000 320.00] 2.50000 320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0740 2602-0000320 200.000 LF | 5.00000 1000.00] 5.00000 1000.00] 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 1,255,074.67| $ 1,208,754.85| $ 1,320,359.24
—————————————————————————————————————————— f——————
SECTION 0003 ALTERNATE 'AA' OPTION 1: PAVED PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (295)
\ \ \
0750 2102-0425070 293.300 TON | 20.40000 5983.32| |
SPECTIAL BACKFILL | | |
0760 2122-5190007 356.100 SY | 52.75000 18784.28| |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0770 2548-0000200 2.000 STA | 1240.00000 2480.00] |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | S 27,247.60] S | $
—————————————————————————————————————————— R ettt e e e
SECTION 0004 ALTERNATE 'AA' OPTION 2: PAVED HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (295)
\ \ \
0780 2102-0425070 181.100 TON | | 52.00000 9417.20| 19.75000 3576.73
SPECIAL BACKFILL | | |
0790 2122-5500080 356.100 SY | | 72.00000 25639.20] 72.00000 25639.20
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0800 2548-0000100 2.000 STA | | 125.00000 250.00 | 600.00000 1200.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0810 2548-0000110 2.000 GAL | \ 100.00000 200.00| 100.00000 200.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | S | S 35,506.40| S 30,615.93
—————————————————————————————————————————— Rt e et e it et

SECTION 0005 DESIGN NO. 0111;

A 260'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE BRFIMX-035-2(299)39--14-20



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 002 7

07/21/11

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CO0040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0820 2401-6745625 LUMP | 80000.00000 80000.00 | 81800.00000 81800.00 | 45000.00000 45000.00
REMOVAL OF EXISTING BRIDGE | | |
0830 2402-2720000 425.000 CY | 19.00000 8075.00] 18.75000 7968.75| 14.50000 6162.50
EXCAVATION, CLASS 20 | | |
0840 2402-2721000 253.000 cCY | 214.00000 54142.00 | 182.00000 46046.00 | 85.00000 21505.00
EXCAVATION, CLASS 21 | | |
0850 2403-0100010 662.400 CY | 450.00000 298080.00 | 412.00000 272908.80 | 380.00000 251712.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0860 2404-7775000 37418.000 LB | 0.90000 33676.20| 0.79000 29560.22 0.87000 32553.66
REINFORCING STEEL | | |
0870 2404-7775005 121702.000 LB | 0.90000 109531.80] 0.88000 107097.76| 0.88000 107097.76
REINFORCING STEEL, EPOXY COATED | | |
0880 2408-7800000 339073.000 LB | 1.50000 508609.50 | 1.28000 434013.44| 1.32000 447576.36
STRUCTURAL STEEL | | |
0890 2414-6424038 556.500 LF | 55.00000 30607.50| 55.00000 30607.50| 68.00000 37842.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0900 2501-0201057 5450.000 LF | 38.00000 207100.00 | 36.50000 198925.00] 37.00000 201650.00
PILES, STEEL, HP 10 X 57 | | |
0910 2501-6335010 200.000 LF | 39.00000 7800.00] 25.30000 5060.00] 32.00000 6400.00
PREBORED HOLES | |
0920 2507-3250005 694.300 SY | 2.50000 1735.75] 3.00000 2082.90| 1.75000 1215.03
ENGINEERING FABRIC | | |
0930 2507-6800061 625.800 TON | 55.00000 34419.00 | 45.00000 28161.00] 55.00000 34419.00
REVETMENT, CLASS E | | |
0940 2507-6875002 37.700 CY | 103.00000 3883.10] 26.00000 980.20] 28.55000 1076.34
REVETMENT, REMOVE AND REPLACE | | |
0950 2533-4980005 LUMP | 49000.00000 49000.00|] 159000.00000 159000.00| 214677.44000 214677.44
MOBILIZATION | |
SECTION TOTALS | $ 1,426,659.85| $ 1,404,211.57| $ 1,408,887.09
—————————————————————————————————————————— f———————
SECTION 0006  ROADWAY ITEMS BRFIMX-035-2(299)39--14-20
\ \ \
0960 2101-0850002 78.000 UNIT | 20.60000 1606.80| 32.00000 2496.00| 32.00000 2496.00
CLEARING AND GRUBBING | |
0970 2102-2710070 2792.000 CY | 11.20000 31270.40| 9.50000 26524.00] 9.50000 26524.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0980 2105-8425015 441.000 cCY | 18.60000 8202.60| 13.25000 5843.25| 13.25000 5843.25
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0990 2122-5190501 44.400 SY | 57.00000 2530.80] 80.00000 3552.00] 123.10000 5465.64
| |
| \
| |

|
\
BRIDGE END DRAIN) |



IOWA DEPARTMENT OF TRANSPORTATION
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) CO0040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
1000 2123-7450000 3.000 sSTA | 517.00000 1551.00] 1050.00000 3150.00] 1050.00000 3150.00
SHOULDER CONSTRUCTION, EARTH | | |
1010 2212-0475095 0.200 MILE | 15500.00000 3100.00] 15000.00000 3000.00] 15000.00000 3000.00
CLEANING AND PREPARATION OF BASE | | |
1020 2214-5145150 889.000 SY | 9.30000 8267.70] 9.00000 8001.00] 9.00000 8001.00
PAVEMENT SCARIFICATION | | |
1030 2301-0690200 612.700 SY | 140.00000 85778.00 | 182.00000 111511.40] 182.00000 111511.40
BRIDGE APPROACH, RK-20 | | |
1040 2303-0062500 396.800 TON | 72.00000 28569.60| 70.00000 27776.00] 70.00000 27776.00
HOT MIX ASPHALT MIXTURE (30,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
1050 2303-0063502 252.100 TON | 90.00000 22689.00| 87.00000 21932.70] 87.00000 21932.70
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-2 | | |
1060 2303-0247028 38.900 TON | 770.00000 29953.00] 745.00000 28980.50] 745.00000 28980.50
ASPHALT BINDER, PG 70-28 | | |
1070 2303-6911000 LUMP | 1550.00000 1550.00] 1500.00000 1500.00] 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
1080 2402-0425031 0.200 TON | 465.00000 93.00] 125.00000 25.00 | 4200.00000 840.00
GRANULAR BACKFILL | | |
1090 2412-0000100 1709.100 SY | 2.85000 4870.94 | 1.85000 3161.84| 3.50000 5981.85
LONGITUDINAL GROOVING IN CONCRETE | | |
1100 2503-0500400 2.000 EACH | 2840.00000 5680.00] 2500.00000 5000.00] 2200.00000 4400.00
BRIDGE END DRAIN, RF-40 | | |
1110 2505-4008120 473.700 LF | 4.10000 1942.17| 5.00000 2368.50| 3.50000 1657.95
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1120 2505-4008300 246.900 LF | 23.00000 5678.70| 23.00000 5678.70| 23.00000 5678.70
STEEL BEAM GUARDRAIL | | |
1130 2505-4008400 2.000 EACH | 1800.00000 3600.00] 1800.00000 3600.00| 1800.00000 3600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1140 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1150 2505-4021700 1.000 EACH | 1750.00000 1750.00] 1750.00000 1750.00] 1750.00000 1750.00
STEEL BEAM GUARDRATL END TERMINAL | | |
1160 2506-4984000 4.000 CY | 150.00000 600.00| 175.00000 700.00] 153.00000 612.00
FLOWABLE MORTAR | | |
1170 2510-6745850 946.200 SY | 9.00000 8515.80] 7.25000 6859.95| 7.25000 6859.95
| | |

REMOVAL OF PAVEMENT
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1 ) HE420 2 ) UNO59 3 ) CO0040

=P

( I (
HERBERGER CONSTR. CO., INC. NITED CONTRACTORS INC. AND |COHRON, A.M. & SON, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1180 2518-6910000 4.000 EACH | 80.00000 320.00] 100.00000 400.00] 75.00000 300.00
SAFETY CLOSURE | | |
1190 2519-3000000 38.100 LF | 15.60000 594.36| 15.00000 571.50] 15.00000 571.50
FLOOD PLAIN FENCE | | |
1200 2519-3280000 94.900 LF | 9.30000 882.57| 9.00000 854.10] 9.00000 854.10
FENCE, FIELD | |
1210 2523-0000200 16.000 LF | 32.00000 512.00] 31.00000 496.00] 31.00000 496.00
ELECTRICAL CIRCUITS | | |
1220 2523-0000310 2.000 EACH | 725.00000 1450.00] 700.00000 1400.00] 700.00000 1400.00
HANDHOLES AND JUNCTION BOXES | | |
1230 2528-8445110 LUMP | 550.00000 550.00] 23400.00000 23400.00| 500.00000 500.00
TRAFFIC CONTROL | | |
1240 2548-0000100 16.500 STA | 78.00000 1287.00] 125.00000 2062.50| 75.00000 1237.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
1250 2548-0000110 18.200 GAL | 103.00000 1874.60] 100.00000 1820.00] 100.00000 1820.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | | |
1260 2599-9999005 1.000 EACH | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
("EACH' ITEM) STEEL BEAM GUARDRAIL | | |
MEDIAN END | | |
1270 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING | | |
1280 2601-2636015 1.000 ACRE | 2785.00000 2785.00 | 2784.00000 2784.00 | 2784.00000 2784.00
NATIVE GRASS SEEDING | | |
1290 2601-2636043 0.700 ACRE | 2785.00000 1949.50] 2784.00000 1948.80] 2784.00000 1948.80
SEEDING AND FERTILIZING (RURAL) | | |
1300 2601-2638352 160.000 SO | 18.00000 2880.00 | 16.90000 2704.00 | 16.90000 2704.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1310 2601-2642100 1.700 ACRE | 376.00000 639.20] 376.00000 639.20] 376.00000 639.20
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
1320 2601-2643110 32.000 MGAL | 60.00000 1920.00] 60.00000 1920.00] 60.00000 1920.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1330 2602-0000020 650.000 LF | 2.50000 1625.00] 2.25000 1462.50] 2.25000 1462.50
SILT FENCE | | |
1340 2602-0000030 90.000 LF | 5.00000 450.00] 5.00000 450.00] 5.00000 450.00
SILT FENCE FOR DITCH CHECKS \ | \
1350 2602-0000090 260.000 LF | 1.00000 260.00| 1.00000 260.00| 1.00000 260.00
| \ \

CLEAN-OUT OF SILT FENCE
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| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) COo040
|HERBERGER CONSTR. CO., INC. |[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1360 2602-0000100 30.000 LF | 3.00000 90.00] 3.00000 90.00] 3.00000 90.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
1370 2602-0000212 782.000 LF | 29.00000 22678.00| 28.00000 21896.00| 28.00000 21896.00
FLOATING SILT CURTAIN (HANGING) | | |
1380 2602-0000312 128.000 LF | 2.50000 320.00] 2.50000 320.00] 2.50000 320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | I
1390 2602-0000320 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 306,246.74| S 344,269.44| $ 324,594.54
—————————————————————————————————————————— ettt i st et T e
SECTION 0007 ALTERNATE 'BB' OPTION 1: PAVED PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (299)
\ \ \
1400 2102-0425070 241.700 TON | 20.40000 4930.68| |
SPECIAL BACKFILL | | |
1410 2122-5190007 347.100 SY | 52.75000 18309.53| \
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | S 23,240.21| S | $
—————————————————————————————————————————— R i et
SECTION 0008 ALTERNATE 'BB' OPTION 2: PAVED HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (299)
\ \
1420 2102-0425070 222.300 TON | | 52.00000 11559.60| 19.75000 4390.43
SPECTIAL BACKFILL | | |
1430 2122-5500080 347.100 SY | | 72.00000 24991.20| 72.00000 24991.20
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
SECTION TOTALS | S | S 36,550.80] S 29,381.63
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,037,079.66| S 4,064,288.96| S 4,219,140.24
COST PLUS TIME TOTALS | S 4,412,079.66]| S 4,439,288.96 | S 4,569,140.24
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| ( 4 ) 10081 | ( 5 ) CR120 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001  DESIGN NO. 0311; A 201'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFIMX-035-2(295)37--14-20

0010 2401-6745625
REMOVAL OF EXISTING BRIDGE

0020 2402-2720000 396.000
EXCAVATION, CLASS 20

0030 2402-2721000 189.000
EXCAVATION, CLASS 21

0040 2403-0100010 580.500
STRUCTURAL CONCRETE (BRIDGE)

0050 2404-7775000 31776.000
REINFORCING STEEL

0060 2404-7775005 96452.000
REINFORCING STEEL, EPOXY COATED

0070 2407-0551359 12.000
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C59

0080 2407-0551380 6.000
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C80

0090 2408-7800000 5794.000
STRUCTURAL STEEL

0100 2414-6424038 457.000
CONCRETE BARRIER RAIL, 3'-8"

0110 2501-0201057 1770.000
PILES, STEEL, HP 10 X 57

0120 2501-6335010 200.000
PREBORED HOLES

0130 2507-3250005 692.500
ENGINEERING FABRIC

0140 2507-6800061 492.300

REVETMENT, CLASS E
0150 2526-8285000
CONSTRUCTION SURVEY
0160 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

LUMP

CY

CY

CY

LB

LB

EACH

EACH

LB

LF

LF

LF

SY

TON

LUMP

LUMP

75000

25.

300.

425.

8000.

11000.

3.

45.

40.

2

42.

4841.

300000.

\
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
| 42.
|
|
|
|
\
|
|
|
|
|
|
|
|
|
+

.00000

00000

00000

00000

.91000

.90000

00000

00000

40000

00000

00000

00000

.00000

00000

00000

00000

75000.
9900.
56700.
246712.
28916.
86806.

96000.

66000.

19699.
19194.
79650.
8000.
1385.
20676.
4841.
300000.

1,119,481.

60000.
30.
500.

600.

6500.

10000.

3.

41.
42.
75.

2

55.
10000.

131000.

00000

00000

00000

00000

.25000

.75000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

60000.
11880.
94500.
348300.
39720.
72339.

78000.

60000.

17382.
18737.
74340.
15000.
1385.
27076.
10000.
131000.

1,059,659.

\
00|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 12
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
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Q —~

( \
IOWA BRIDGE & CULVERT, L.C. RAMER AND ASSOC., INC. \
|

LINE NO / ITEM CODE / ALT

DRAIN, CORRUGATED METAL SLOTTED PIPE,
36 IN., W/6 IN. GRATE

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2101-0850002 37.000 UNIT | 32.96000 1219.52| 32.00000 1184.00|
CLEARING AND GRUBBING | \ \
0180 2102-0425070 1908.000 TON | 20.34000 38808.72]| 19.75000 37683.00]
SPECIAL BACKFILL | |
0190 2102-2710070 4378.000 CY | 9.79000 42860.62 | 9.50000 41591.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0200 2102-2713090 1346.000 CY | 7.98000 10741.08] 7.75000 10431.50]
EXCAVATION, CLASS 13, WASTE | | |
0210 2105-8425015 2091.000 CY | 13.65000 28542.15] 13.25000 27705.75]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0220 2122-5190501 44.500 SY | 96.00000 4272.00 | 120.00000 5340.00 |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) \ \ \
0230 2123-7450000 3.100 STA | 1081.50000 3352.65] 1050.00000 3255.00|
SHOULDER CONSTRUCTION, EARTH | | \
0240 2212-0475095 0.200 MILE | 15450.00000 3090.00]| 15000.00000 3000.00|
CLEANING AND PREPARATION OF BASE | | |
0250 2214-5145150 889.000 SY | 9.27000 8241.03| 9.00000 8001.00|
PAVEMENT SCARIFICATION | | |
0260 2301-0690200 565.000 SY | 172.01000 97185.65| 152.00000 85880.00 |
BRIDGE APPROACH, RK-20 | | |
0270 2303-0062500 1360.000 TON | 72.10000 98056.00 | 70.00000 95200.00 |
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0280 2303-0063502 435.000 TON | 89.61000 38980.35] 87.00000 37845.00 |
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 \ \ \
0290 2303-0247028 107.700 TON | 767.35000 82643.60| 745.00000 80236.50 |
ASPHALT BINDER, PG 70-28 | \ \
0300 2303-6911000 LUMP | 1545.00000 1545.00 | 1500.00000 1500.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0310 2304-0100000 4114.000 SY | 73.13000 300856.82] 54.00000 222156.00]
DETOUR PAVEMENT | | |
0320 2412-0000100 1397.000 SY | 1.91000 2668.27] 1.85000 2584.45]
LONGITUDINAL GROOVING IN CONCRETE | | |
0330 2417-2307036 486.000 LF | 97.85000 47555.10] 95.00000 46170.00|
| | |
| | \
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| ( 4 ) 10081 | ( 5 ) CR120 | )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0340 2422-1722015 18.000 LF | 437.75000 7879.50 | 425.00000 7650.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | ! |
0350 2503-0500400 2.000 EACH | 1500.00000 3000.00| 2500.00000 5000.00|
BRIDGE END DRAIN, RF-40 | | |
0360 2505-4008120 289.000 LF | 5.00000 1445.00] 4.00000 1156.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0370 2505-4008300 271.900 LF | 23.69000 6441 .31 23.00000 6253.70]
STEEL BEAM GUARDRAIL | | |
0380 2505-4008400 2.000 EACH | 1854.00000 3708.00| 1800.00000 3600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0390 2505-4021010 2.000 EACH | 206.00000 412.00] 200.00000 400.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0400 2505-4021700 1.000 EACH | 1802.50000 1802.50] 1750.00000 1750.00]
STEEL BEAM GUARDRATIL END TERMINAL | | |
0410 2510-6745850 3150.800 sSY | 7.47000 23536.48| 7.75000 24418.70|
REMOVAL OF PAVEMENT | | |
0420 2518-0470005 2.000 EACH | 3605.00000 7210.00 | 3500.00000 7000.00 |
CROSSOVER BARRICADE | | |
0430 2518-6910000 6.000 EACH | 103.00000 618.00| 75.00000 450.00]
SAFETY CLOSURE | |
0440 2519-3280000 169.200 LF | 9.27000 1568.48]| 20.00000 3384.00|
FENCE, FIELD | | |
0450 2523-0000200 16.000 LF | 31.93000 510.88] 31.00000 496.00|
ELECTRICAL CIRCUITS | | |
0460 2523-0000310 2.000 EACH | 721.00000 1442.00] 700.00000 1400.00]
HANDHOLES AND JUNCTION BOXES | | |
0470 2527-9263005 720.000 EACH | 2.06000 1483.20] 2.00000 1440.00]
RAISED PAVEMENT MARKERS | | |
0480 2527-9263112 286.900 STA | 44.29000 12706.80] 16.31000 4679.34 |
PAINTED PAVEMENT MARKINGS, HIGHBUILD | | |
WATERBORNE | | |
0490 2527-9263131 76.400 STA | 149.35000 11410.34| 112.00000 8556.80]
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0500 2527-9263154 8.000 EACH | 159.65000 1277.20] 350.00000 2800.00 |
PRE-CUT SYMBOLS AND LEGENDS, PREFORMED | | |
POLYMER MARKING MATERIAL | | |
0510 2527-9263180 493.100 STA | 13.39000 6602.61 | 13.45000 6632.20 |
| | |

PAVEMENT MARKINGS REMOVED
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4 ) 10081 5 ) CR120 ( )

Q —~

( \
IOWA BRIDGE & CULVERT, L.C. RAMER AND ASSOC., INC. \
|

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

0520 2527-9263190 8.000 EACH | 77.25000 618.00] 50.00000 400.00]
SYMBOLS AND LEGENDS REMOVED | \ \
0530 2528-4983200 360.000 CDAY | 515.00000 185400.00] 900.00000 324000.00]
MONITORING WITH INCIDENT RESPONSE | | |
0540 2528-8400048 1725.000 LF | 16.23000 27996.75| 14.75000 25443.75]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0550 2528-8400055 6.000 EACH | 3605.00000 21630.00] 2015.00000 12090.00|
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | \
0560 2528-8400157 4.000 EACH | 4635.00000 18540.00 | 4500.00000 18000.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0570 2528-8445110 LUMP | 23896.00000 23896.00| 25500.00000 25500.00|

TRAFFIC CONTROL | |
0580 2548-0000100 17.500 STA | 128.75000 2253.13]| 75.00000 1312.50]|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0590 2548-0000110 18.900 GAL | 103.00000 1946.70 | 100.00000 1890.00|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |

RUMBLE STRIPS) \ \
0600 2551-0000110 8.000 EACH | 2163.00000 17304.00| 1850.00000 14800.00 |
TEMP CRASH CUSHION | | \
0610 2599-9999005 1.000 EACH | 3090.00000 3090.00 | 3000.00000 3000.00 |
("EACH' ITEM) STEET BEAM GUARDRAIL | | |
MEDIAN END \ \ \
0620 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00|
MULCHING | | \
0630 2601-2636015 1.000 ACRE | 2867.52000 2867.52| 2784.00000 2784.00 |
NATIVE GRASS SEEDING | | |
0640 2601-2636043 0.600 ACRE | 2867.52000 1720.51| 2784.00000 1670.40|
SEEDING AND FERTILIZING (RURAL) | | |
0650 2601-2640350 160.000 SO | 17.41000 2785.60 | 16.90000 2704.00 |

SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0660 2601-2642100 1.700 ACRE | 387.28000 658.38] 376.00000 639.20]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0670 2601-2643110 32.000 MGAL | 60.00000 1920.00| 60.00000 1920.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0680 2602-0000020 440.000 LF | 2.32000 1020.80| 2.25000 990.00]
| | |

SILT FENCE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0690 2602-0000030 72.000 LF | 5.15000 370.80] 5.00000 360.00]
SILT FENCE FOR DITCH CHECKS | \ \
0700 2602-0000090 176.000 LF | 1.00000 176.00] 1.00000 176.00]
CLEAN-OUT OF SILT FENCE | | |
0710 2602-0000100 24.000 LF | 3.00000 72.00] 3.00000 72.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0720 2602-0000212 675.000 LF \ 28.84000 19467.00 | 28.00000 18900.00 |
FLOATING SILT CURTAIN (HANGING) | | |
0730 2602-0000312 128.000 LF | 2.58000 330.24] 2.50000 320.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0740 2602-0000320 200.000 LF | 5.15000 1030.00| 5.00000 1000.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | \ \

SECTION TOTALS | $ 1,239,746.29] $ 1,255,781.79]| $
—————————————————————————————————————————— o e e
SECTION 0003 ALTERNATE 'AA' OPTION 1: PAVED PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (295)

\ \ \
0750 2102-0425070 293.300 TON | | 19.75000 5792 .68 |
SPECIAL BACKFILL | |
0760 2122-5190007 356.100 SY | | 48.00000 17092.80]|
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0770 2548-0000200 2.000 STA | | 1200.00000 2400.00 |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | \ \

SECTION TOTALS | $ | $ 25,285.48| $
—————————————————————————————————————————— R et et et e ettt et e
SECTION 0004 ALTERNATE 'AA' OPTION 2: PAVED HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (295)

\ \ \
0780 2102-0425070 181.100 TON | 73.90000 13383.29] |
SPECIAL BACKFILL | |
0790 2122-5500080 356.100 SY | 74.16000 26408.38] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0800 2548-0000100 2.000 STA | 128.75000 257.50| |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE \ \ \
0810 2548-0000110 2.000 GAL | 103.00000 206.00] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ 40,255.17] $ \ $

—————————————————————————————————————————— e

SECTION 0005 DESIGN NO. 0111;

A 260'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE BRFIMX-035-2(299)39--14-20



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 16
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CR120 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0820 2401-6745625 LUMP | 75000.00000 75000.00 | 70000.00000 70000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0830 2402-2720000 425.000 CY | 25.00000 10625.00 | 30.00000 12750.00 |
EXCAVATION, CLASS 20 | | |
0840 2402-2721000 253.000 cCY | 300.00000 75900.00 | 500.00000 126500.00]
EXCAVATION, CLASS 21 | | |
0850 2403-0100010 662.400 CY | 460.00000 304704.00 | 600.00000 397440.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0860 2404-7775000 37418.000 LB | 0.91000 34050.38| 1.25000 46772.50|
REINFORCING STEEL | | |
0870 2404-7775005 121702.000 LB | 0.88000 107097.76| 0.75000 91276.50 |
REINFORCING STEEL, EPOXY COATED | | |
0880 2408-7800000 339073.000 LB | 1.39000 471311.47| 1.32000 447576.36 |
STRUCTURAL STEEL | | |
0890 2414-6424038 556.500 LF | 35.00000 19477.50| 41.00000 22816.50]
CONCRETE BARRIER RAIL, 3'-8" | | |
0900 2501-0201057 5450.000 LF | 43.00000 234350.00| 36.00000 196200.00]
PILES, STEEL, HP 10 X 57 | | |
0910 2501-6335010 200.000 LF | 35.00000 7000.00] 75.00000 15000.00 |
PREBORED HOLES | |
0920 2507-3250005 694.300 SY | 2.00000 1388.60] 2.00000 1388.60]
ENGINEERING FABRIC | | |
0930 2507-6800061 625.800 TON | 42.00000 26283.60] 55.00000 34419.00 |
REVETMENT, CLASS E | | |
0940 2507-6875002 37.700 CY | 20.00000 754.00] 25.00000 942 .50
REVETMENT, REMOVE AND REPLACE | | |
0950 2533-4980005 LUMP | 125000.00000 125000.00| 150000.00000 150000.00]
MOBILIZATION | |
SECTION TOTALS | $ 1,492,942.31| $ 1,613,081.96]| $
—————————————————————————————————————————— f———————
SECTION 0006  ROADWAY ITEMS BRFIMX-035-2(299) 39--14-20
\ \ \
0960 2101-0850002 78.000 UNIT | 32.96000 2570.88| 32.00000 2496.00|
CLEARING AND GRUBBING | \
0970 2102-2710070 2792.000 cCY | 9.79000 27333.68]| 9.50000 26524.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0980 2105-8425015 441.000 cCY | 13.65000 6019.65| 13.25000 5843.25|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0990 2122-5190501 44.400 SY | 96.00000 4262 .40 120.00000 5328.00|
| |
| |
| |

BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 17
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
4 ) 10081 5 ) CR120 ( )

Q —~

( \
IOWA BRIDGE & CULVERT, L.C. RAMER AND ASSOC., INC. |
\

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
1000 2123-7450000 3.000 STA | 1081.50000 3244 .50 1050.00000 3150.00]
SHOULDER CONSTRUCTION, EARTH | | |
1010 2212-0475095 0.200 MILE | 15450.00000 3090.00] 15000.00000 3000.00]
CLEANING AND PREPARATION OF BASE | | |
1020 2214-5145150 889.000 SY | 9.27000 8241.03| 9.00000 8001.00]
PAVEMENT SCARIFICATION | | |
1030 2301-0690200 612.700 SY | 187.46000 114856.74 | 152.00000 93130.40]
BRIDGE APPROACH, RK-20 | | |
1040 2303-0062500 396.800 TON | 72.10000 28609.28| 70.00000 27776.00|
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
1050 2303-0063502 252.100 TON | 89.61000 22590.68]| 87.00000 21932.70]
HOT MIX ASPHALT MIXTURE (30,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
1060 2303-0247028 38.900 TON | 767.35000 29849.92| 745.00000 28980.50]
ASPHALT BINDER, PG 70-28 | | |
1070 2303-6911000 LUMP | 1545.00000 1545.00] 1500.00000 1500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
1080 2402-0425031 0.200 TON | 51.50000 10.30] 500.00000 100.00]
GRANULAR BACKFILL | | |
1090 2412-0000100 1709.100 SY | 1.91000 3264.38] 1.85000 3161.84]
LONGITUDINAL GROOVING IN CONCRETE | | |
1100 2503-0500400 2.000 EACH | 2000.00000 4000.00] 1500.00000 3000.00]
BRIDGE END DRAIN, RF-40 | | |
1110 2505-4008120 473.700 LF | 5.00000 2368.50] 3.00000 1421.10]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1120 2505-4008300 246.900 LF | 23.69000 5849.06] 23.00000 5678.70]
STEEL BEAM GUARDRAIL | | |
1130 2505-4008400 2.000 EACH | 1854.00000 3708.00] 1800.00000 3600.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1140 2505-4021010 2.000 EACH | 206.00000 412.00] 200.00000 400.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1150 2505-4021700 1.000 EACH | 1802.50000 1802.50| 1750.00000 1750.00]
STEEL BEAM GUARDRAIL END TERMINAL | | |
1160 2506-4984000 4.000 CY | 154.50000 618.00| 1000.00000 4000.00]
FLOWABLE MORTAR | | |
1170 2510-6745850 946.200 SY | 7.47000 7068.11] 7.75000 7333.05]
| \ \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 18
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CR120 | )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1180 2518-6910000 4.000 EACH | 103.00000 412.00] 75.00000 300.00]
SAFETY CLOSURE | |
1190 2519-3000000 38.100 LF | 15.45000 588.65] 20.00000 762.00]
FLOOD PLAIN FENCE | | |
1200 2519-3280000 94.900 LF | 9.27000 879.72| 20.00000 1898.00|
FENCE, FIELD | |
1210 2523-0000200 16.000 LF | 31.93000 510.88] 31.00000 496.00]
ELECTRICAL CIRCUITS | | |
1220 2523-0000310 2.000 EACH | 721.00000 1442.00] 700.00000 1400.00]
HANDHOLES AND JUNCTION BOXES | | |
1230 2528-8445110 LUMP | 25000.00000 25000.00 | 500.00000 500.00]
TRAFFIC CONTROL | |
1240 2548-0000100 16.500 sSTA | 128.75000 2124 .38 75.00000 1237.50]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
1250 2548-0000110 18.200 GAL | 103.00000 1874.60]| 100.00000 1820.00]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
1260 2599-9999005 1.000 EACH | 3090.00000 3090.00| 3000.00000 3000.00]
("EACH' ITEM) STEEL BEAM GUARDRAIL | |
MEDIAN END | | |
1270 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00|
MULCHING | | |
1280 2601-2636015 1.000 ACRE | 2867.52000 2867.52| 2784.00000 2784.00 |
NATIVE GRASS SEEDING | | |
1290 2601-2636043 0.700 ACRE | 2867.51000 2007.26| 2784.00000 1948.80]
SEEDING AND FERTILIZING (RURAL) | |
1300 2601-2638352 160.000 SO | 17.41000 2785.60 | 16.90000 2704.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1310 2601-2642100 1.700 ACRE | 387.28000 658.38| 376.00000 639.20]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
1320 2601-2643110 32.000 MGAL | 60.00000 1920.00] 60.00000 1920.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1330 2602-0000020 650.000 LF | 2.32000 1508.00] 2.25000 1462.50]
SILT FENCE | | |
1340 2602-0000030 90.000 LF | 5.15000 463.50] 5.00000 450.00]
SILT FENCE FOR DITCH CHECKS | | |
1350 2602-0000090 260.000 LF | 1.00000 260.00| 1.00000 260.00|
| | |

CLEAN-OUT OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 19
Bid Order: 002 Contract ID: 20-0352-295-A Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CR120 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
1360 2602-0000100 30.000 LF | 3.00000 90.00] 3.00000 90.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
1370 2602-0000212 782.000 LF | 28.84000 22552.88]| 28.00000 21896.00]
FLOATING SILT CURTAIN (HANGING) | | |
1380 2602-0000312 128.000 LF | 2.58000 330.24 | 2.50000 320.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1390 2602-0000320 200.000 LF | 5.15000 1030.00] 5.00000 1000.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 354,690.22| $ 305,974.54| $
—————————————————————————————————————————— f——————
SECTION 0007 ALTERNATE 'BB' OPTION 1: PAVED PCC SHOULDERS BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (299)
\ \ \
1400 2102-0425070 241.700 TON | | 19.75000 4773.58|
SPECIAL BACKFILL | |
1410 2122-5190007 347.100 SY | | 48.00000 16660.80|
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
SECTION TOTALS | $ | $ 21,434.38]| $
—————————————————————————————————————————— f———————
SECTION 0008 ALTERNATE 'BB' OPTION 2: PAVED HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (299)
\ \ \
1420 2102-0425070 222.300 TON | 20.34000 4521.58]| |
SPECTIAL BACKFILL | | |
1430 2122-5500080 347.100 SY | 74.16000 25740.94 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
SECTION TOTALS | S 30,262.52] S | $
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 4,277,378.17| $ 4,281,217.65| $
COST PLUS TIME TOTALS | S 4,627,378.17] S 4,656,217.65 | S 0.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 29-0615-500 Primary County: DES MOINES
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 10 WORK DAYS Late Start Date: 10/17/11

Project: MB-061-5(500)59--77-29
Work Type: BRIDGE REPAIR
County: DES MOINES Prj Awd Amt: $33,162.00
Route: U.S. 61
Location: OVER SMITH CREEK, LOCATED 1.0 MI. SOUTH OF
LOUISA CO. LINE

RANK VENDOR NO./NAME BID

1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ S
2 D0O140 DORMARK CONSTRUCTION CO. $ %
3 CR120 CRAMER AND ASSOC., INC. $ 43,900.00 132.38 &
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ %
5 MC069 MCCLAIN & CO., INC. $ S



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 29-0615-500 Primary County: DES MOINES
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) DO140 | ( 3 ) CR120
| DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NO. 2958.7S061; REPAIRS TO A 36' X 44' STEEL BEAM BR DES MOINES COUNTY MB-061-5(500)59--77-29
\ \ \
0010 2426-6772020 680.000 SF | 38.40000 26112.00| 34.00000 23120.00]| 45.00000 30600.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 250.00000 250.00] 1750.00000 1750.00]| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0040 2533-4980005 LUMP | 500.00000 500.00] 2200.00000 2200.00| 6000.00000 6000.00
MOBILIZATION | | |
SECTION TOTALS | S 33,162.00] $ 33,370.00] $ 43,900.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 33,162.00] $ 33,370.00] $ 43,900.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 29-0615-500 Primary County: DES MOINES
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) MCO69 | ( )
| JASPER CONST. SERVICES, INC. |MCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 BRIDGE NO. 2958.7s061; REPAIRS TO A 36' X 44' STEEL BEAM BR DES MOINES COUNTY MB-061-5(500)59--77-29

\
50.00000 34000.00] 95.00000 64600.00|

0010 2426-6772020 680.000 sSF
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 1500.00000 1500.00] 3000.00000 3000.00]
TRAFFIC CONTROL \ \ \
0030 2528-8445113 20.000 EACH | 315.00000 6300.00 | 315.00000 6300.00 |
FLAGGERS | | \
0040 2533-4980005 LUMP | 5000.00000 5000.00] 4500.00000 4500.00]
MOBILIZATION | | |
SECTION TOTALS \ $ 46,800.00] $ 78,400.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 46,800.00] $ 78,400.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 29-0615-501 Primary County: DES MOINES
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DORMARK CONSTRUCTION CO.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: MB-061-5(501)41--77-29
Work Type: BRIDGE REPAIR
County: DES MOINES Prj Awd Amt: $37,666.50
Route: U.S. 61
Location: OVER U.S. 34, LOCATED IN BURLINGTON AT THE
JCT. OF U.S. 34

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO140 DORMARK CONSTRUCTION CO. $ 37,666.50 100.00 %
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 49,968.68 132.66 %
3 CR120 CRAMER AND ASSOC., INC. $ 50,120.00 133.06 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 54,645.00 145.07 %
5 MCO069 MCCLAIN & CO., INC. $ 78,420.00 208.19 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 29-0615-501 Primary County: DES MOINES
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) DO140 | ( 2 ) DE300 | ( 3 ) CR120
| DORMARK CONSTRUCTION CO. | DENCO HIGHWAY CONSTRUCTION C |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NO. 2941.4S061; REPAIRS TO A 256' X 72' PPCB BRIDGE DES MOINES COUNTY MB-061-5(501)41--77-29
\ \ \
0010 2426-6772020 626.000 SF | 35.25000 22066.50] 56.18000 35168.68| 45.00000 28170.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2528-8445110 LUMP | 3950.00000 3950.00] 4000.00000 4000.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0030 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | \
0040 2533-4980005 LUMP | 2200.00000 2200.00] 1350.00000 1350.00| 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | S 37,666.50| S 49,968.68| $ 50,120.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 37,666.50| S 49,968.68| $ 50,120.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 29-0615-501 Primary County: DES MOINES
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) MCO69 | ( )
| JASPER CONST. SERVICES, INC. |MCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE NO. 2941.4S061; REPAIRS TO A 256' X 72' PPCB BRIDGE DES MOINES COUNTY MB-061-5(501)41--77-29
\ \ \
0010 2426-6772020 626.000 SF | 57.50000 35995.00] 95.00000 59470.00|
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 4200.00000 4200.00| 3000.00000 3000.00|
TRAFFIC CONTROL | | |
0030 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|
FLAGGERS | | |
0040 2533-4980005 LUMP | 5000.00000 5000.00| 6500.00000 6500.00|
MOBILIZATION | | |
SECTION TOTALS | S 54,645.00 | S 78,420.00] $
—————————————————————————————————————————— ittt e it T e
CONTRACT TOTALS | S 54,645.00 | S 78,420.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 89-0025-500 Primary County: VAN BUREN
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DORMARK CONSTRUCTION CO.
Contract Period: 20 WORK DAYS Late Start Date: 09/26/11

Project: MB-002-5(500)224--77-89
Work Type: BRIDGE REPAIR
County: VAN BUREN Prj Awd Amt: $69,633.00
Route: IOWA 2
Location: OVER BIG INDIAN CREEK, LOCATED 0.8 MI. W. OF
THE IOWA 1 JCT.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DO140 DORMARK CONSTRUCTION CO. $ 69,633.00 100.00 %
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. S 82,466.05 118.42 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 88,065.00 126.47 %
4 CR120 CRAMER AND ASSOC., INC. S 92,907.00 133.42 %
5 MCO069 MCCLAIN & CO., INC. $ 213,105.00 306.04 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 89-0025-500 Primary County: VAN BUREN
Letting Date: 07/19/11 10:00 A.M.

| ( 1 ) DO140 | ( 2 ) DE300 | ( 3 ) JA250

| DORMARK CONSTRUCTION CO. | DENCO HIGHWAY CONSTRUCTION C |JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 BRIDGE NO. 8924.4s002; REPAIRS TO A 178' X 44' STEEL BEAM BR VAN BUREN COUNTY MB-002-5(500)224--77-89

0010 2426-6772020 1979.000 sF
PARTIAL DEPTH BRIDGE DECK FINISH PATCH
0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 40.000 EACH
FLAGGERS

0040 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
34.95000 69166.05]| 35.00000 69265.

27.00000 53433.00}
1850.00000 1850.001 200.00000 200.001 2200.00000 2200.
315.00000 12600.00: 315.00000 12600.00: 315.00000 12600.
1750.00000 1750.00: 500.00000 SO0.00: 4000.00000 4000.
$ 69,633 001 $ 82,466 051 $ 88,065
___________ s ese33.001 s ez.ae6.051 s 88065

00

00

00

00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 89-0025-500 Primary County: VAN BUREN
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) MCO069 | ( )
| CRAMER AND ASSOC., INC. I[MCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 BRIDGE NO. 8924.4s5002; REPAIRS TO A 178' X 44' STEEL BEAM BR VAN BUREN COUNTY MB-002-5(500)224--77-89

\
95.00000 188005.00]

\
0010 2426-6772020 1979.000 sF | 33.00000 65307.00 |
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
TRAFFIC CONTROL \ \ \
0030 2528-8445113 40.000 EACH | 315.00000 12600.00| 315.00000 12600.00|
FLAGGERS | | \
0040 2533-4980005 LUMP | 12000.00000 12000.00| 9500.00000 9500.00|
MOBILIZATION | | |
SECTION TOTALS \ $ 92,907.00] $ 213,105.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 92,907.00] $ 213,105.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 079 1
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 110719 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to JENSEN CONSTRUCTION CO.
Contract Period: 240 WORK DAYS Approximate Start Date: 04/23/12

Project: NHSX-534-1(68)--3H-65
Work Type: BRIDGE NEW - OTHER
County: MILLS Prj Awd Amt: $61,346,140.60
Route: IOWA 534
Location: RELOCATED US 34 OVER MISSOURI RIVER CROSSING
N. OF PLATTSMOUTH NE.

JENSEN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 61,346,140.60 100.00 %
2 AR042 ARCHER WESTERN CONTRACTORS, LTD. $ 71,470,821.20 116.50 %
3 AM193 AMES CONSTRUCTION, INC. $ 74,347,788.90 121.19 %
4 MA735 MASSMAN CONSTRUCTION CO. $ 80,404,747.51 131.06 %
5 LU060 LUNDA CONSTRUCTION CO. $ 81,410,582.20 132.70 %
6 TR140 TRAYLOR BROS., INC. $ 91,357,438.70 148.92 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 2
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) AR042 | ( 3 ) AM193
| JENSEN CONSTRUCTION CO. |ARCHER WESTERN CONTRACTORS, |AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO. 0311l; A 3,276'-1

0010 2301-0685550 489.000 sY
BRIDGE APPROACH PAVEMENT, AS PER PLAN

0020 2402-2720000 1300.000 cCy
EXCAVATION, CLASS 20

0030 2403-0100010 6676.600 CY
STRUCTURAL CONCRETE (BRIDGE)
0040 2403-7000210 17758.900 CY
HIGH PERFORMANCE STRUCTURAL CONCRETE
0050 2403-7000220 LUMP
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL
CONCRETE

0060 2404-7775000 2126618.000 LB
REINFORCING STEEL

0070 2404-7775005 3223778.000 LB
REINFORCING STEEL, EPOXY COATED

0080 2405-2705000 LUMP
EXCAVATE AND DEWATER

0090 2407-0550000 10.000 EACH

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, SBTE83.8

0100 2407-0564290 10.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE90

0110 2407-0564310 30.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE110

0120 2407-0564335 10.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE135

0130 2407-0564345 90.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

0140 2408-7800000 11515940.000 LB
STRUCTURAL STEEL

0150 2408-8500100 871.000 SF
REINFORCED NEOPRENE

0160 2412-0000100 28704.000 sY

LONGITUDINAL GROOVING IN CONCRETE

X 86'-3 CONTINUOUS WELDED PLATE GIRDER BRIDGE W/PPCB APPROACHES

\ \
225.00000 110025.00] 150.00000 73350.00] 200.00000 97800.

\

|

| | |

| 20.00000 26000.00| 30.00000 39000.00] 25.00000 32500.
| \ \

| 250.00000 1669150.00] 410.00000 2737406.00 | 475.00000 3171385.
| \ \

| 400.00000 7103560.00] 520.00000 9234628.00| 475.00000 8435477.
| | \

| 1.00000 1.00] 25000.00000 25000.00| 8000.00000 8000.
| | |

| | |

| 0.80000 1701294.40| 1.00000 2126618.00| 1.00000 2126618.
\ \ \

| 0.85000 2740211.30] 1.05000 3384966.90| 1.00000 3223778.
\ \ \

| 3500000.00000 3500000.00| 6976000.00000 6976000.00| 8455000.00000 8455000.
| | |

| 17000.00000 170000.00| 17000.00000 170000.00| 17500.00000 175000.
| | |

| | |

| 17500.00000 175000.00] 18000.00000 180000.00] 17500.00000 175000.
| | |

| \ \

| 19000.00000 570000.00 | 20000.00000 600000.00| 20000.00000 600000.
| | \

| | |

| 24500.00000 245000.00| 25000.00000 250000.00| 25000.00000 250000.
| | |

| | |

| 27000.00000 2430000.00] 28000.00000 2520000.00] 30000.00000 2700000.
| | |

| \ \

| 2.03000 23377358.20] 2.00000 23031880.00] 2.00000 23031880.
| | \

| 50.00000 43550.00] 44.00000 38324.00| 40.00000 34840.
| | |

| 2.00000 57408.00 | 1.30000 37315.20| 2.00000 57408.
| | |

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 3
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
1 ) JE200 2 ) AR042 3 ) AM193

[N

( I (
JENSEN CONSTRUCTION CO. RCHER WESTERN CONTRACTORS, |AMES CONSTRUCTION, INC.
|

LINE NO / ITEM CODE / ALT

('LINEAR FEET' ITEM) OPEN ENDED STEEL
PILES, 48 IN. DIA.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2413-0698121 30453.000 SY | 26.00000 791778.00] 17.00000 517701.00] 45.00000 1370385.00
DECK SURFACING (CLASS O PCC) | | |
0180 2413-1200000 178.200 LF | 165.00000 29403.00] 160.00000 28512.00] 160.00000 28512.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0190 2413-1200100 178.200 LF | 50.00000 8910.00 | 17.00000 3029.40 | 38.00000 6771.60
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0200 2414-6424038 86.600 LF | 85.00000 7361.00]| 135.00000 11691.00 | 95.00000 8227.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0210 2414-6424110 6549.400 LF | 47.00000 307821.80] 44.00000 288173.60] 50.00000 327470.00
CONCRETE BARRIER RAILING | | |
0220 2414-6424111 3325.900 LF | 45.00000 149665.50] 41.00000 136361.90] 44.00000 146339.60
CONCRETE BARRIER RAILING, MEDIAN | | |
0230 2434-0000100 20.000 EACH | 13000.00000 260000.00| 10000.00000 200000.00| 14000.00000 280000.00
DISC BEARING ASSEMBLIES \ \ \
0240 2499-2300002 LUMP | 225000.00000 225000.00] 200000.00000 200000.00|] 225000.00000 225000.00
BRIDGE DRAINAGE SYSTEM | | |
0250 2501-0201489 76760.000 LF | 55.00000 4221800.00 | 55.00000 4221800.00 | 54.00000 4145040.00
PILES, STEEL, HP 14 X 89 | | |
0260 2501-6335010 900.000 LF | 60.00000 54000.00 | 67.00000 60300.00| 40.00000 36000.00
PREBORED HOLES | |
0270 2507-3250005 3722.600 SY | 3.00000 11167.80] 2.00000 7445.20 | 7.00000 26058.20
ENGINEERING FABRIC | | |
0280 2507-6800061 902.500 TON | 45.00000 40612.50] 42.00000 37905.00 | 42.00000 37905.00
REVETMENT, CLASS E \ \ \
0290 2507-8029000 2062.500 TON | 35.00000 72187.50] 25.00000 51562.50] 32.00000 66000.00
EROSION STONE | \
0300 2508-0991000 LUMP | 250000.00000 250000.00|] 185000.00000 185000.00] 540000.00000 540000.00
PAINTING OF STRUCTURAL STEEL | | \
0310 2526-8285000 LUMP | 200000.00000 200000.00|] 500000.00000 500000.00] 80000.00000 80000.00
CONSTRUCTION SURVEY | | \
0320 2533-4980005 LUMP | 3500000.00000 3500000.00| 7000000.00000 7000000.00| 7400000.00000 7400000.00
MOBILIZATION | |
0330 2599-9999005 60.000 EACH | 2500.00000 150000.00] 750.00000 45000.00 | 1750.00000 105000.00
("EACH' ITEM) OEP DYNAMIC TESTING | | |
0340 2599-9999008 459606.000 LB | 2.75000 1263916.50| 2.40000 1103054.40| 2.40000 1103054.40
("POUNDS' ITEM) MAINTENANCE CATWALKS | | |
AND ACCESS SYSTEM | \ \
0350 2599-9999009 8250.000 LF | 525.00000 4331250.00] 510.00000 4207500.00| 535.00000 4413750.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 4
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) AR042 | ( 3 ) AM193
| JENSEN CONSTRUCTION CO. |ARCHER WESTERN CONTRACTORS, |AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2599-9999010 LUMP | 250000.00000 250000.00| 120000.00000 120000.00| 200000.00000 200000.00
('LUMP SUM' ITEM) DEMONSTRATION OPEN | |
ENDED PIPE PILE | | |
0370 2599-9999010 LUMP | 750000.00000 750000.00| 630000.00000 630000.00| 695000.00000 695000.00
('"LUMP SUM' ITEM) EXPANSION JOINT | |
(FINGER PLATE TYPE) | | |
0380 2599-9999010 LUMP | 330000.00000 330000.00|] 302863.00000 302863.00|] 300000.00000 300000.00
('LUMP SUM' ITEM) MAINTENANCE WATER LIN | | |
0390 2599-9999010 LUMP | 60000.00000 60000.00 | 62037.00000 62037.00] 60000.00000 60000.00
('"LUMP SUM' ITEM) NAVIGATION LIGHTING | | |
SECTION TOTALS | S 61,183,431.50] 5 71,344,424.10] S 74,175,199.30
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0400 2301-0690200 560.400 SY | 200.00000 112080.00] 150.00000 84060.00 | 220.00000 123288.00
BRIDGE APPROACH, RK-20 | | |
0410 2412-0000100 548.300 SY | 2.00000 1096.60| 7.00000 3838.10] 2.00000 1096.60
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2518-6910000 2.000 EACH | 400.00000 800.00] 600.00000 1200.00| 5000.00000 10000.00
SAFETY CLOSURE | |
0430 2601-2634100 7.900 ACRE | 700.00000 5530.00] 700.00000 5530.00| 700.00000 5530.00
MULCHING | | |
0440 2601-2642100 7.900 ACRE | 100.00000 790.00] 85.00000 671.50] 500.00000 3950.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0450 2602-0000020 2375.000 LF | 2.00000 4750.00| 1.80000 4275.00 | 2.00000 4750.00
SILT FENCE | | |
0460 2602-0000060 2375.000 LF | 0.50000 1187.50]| 0.30000 712.50] 0.50000 1187.50
REMOVAL OF SILT FENCE | | |
0470 2602-0000090 950.000 LF | 0.50000 475.00] 0.20000 190.00] 1.25000 1187.50
CLEAN-OUT OF SILT FENCE | | \
0480 2602-0000212 720.000 LF | 50.00000 36000.00] 36.00000 25920.00| 30.00000 21600.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS | $ 162,709.10] $ 126,397.10] $ 172,589.60
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 61,346,140.60] $ 71,470,821.20| $ 74,347,788.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 5
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) MAT735 | ( 5 ) LU06GO | ( 6 ) TR140
|[MASSMAN CONSTRUCTION CO. | LUNDA CONSTRUCTION CO. | TRAYLOR BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it

SECTION 0001 DESIGN NO. 0311; A 3,276'-1 X 86'-3 CONTINUOUS WELDED PLATE GIRDER BRIDGE W/PPCB APPROACHES

\ \
200.00000 97800.00 | 120.00000 58680.00| 350.00000 171150.00

\

0010 2301-0685550 489.000 SY
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |

0020 2402-2720000 1300.000 CY | 50.00000 65000.00 | 9.00000 11700.00] 89.00000 115700.00
EXCAVATION, CLASS 20 | | |

0030 2403-0100010 6676.600 CY | 500.00000 3338300.00| 425.00000 2837555.00 | 305.00000 2036363.00
STRUCTURAL CONCRETE (BRIDGE) | | |

0040 2403-7000210 17758.900 CY | 1088.00000 19321683.20| 725.00000 12875202.50 | 825.00000 14651092.50
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |

0050 2403-7000220 LUMP | 10000.00000 10000.00 | 4000.00000 4000.00 | 8000.00000 8000.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | \

0060 2404-7775000 2126618.000 LB | 1.18000 2509409.24 | 0.95000 2020287.10]| 1.25000 2658272.50
REINFORCING STEEL | | |

0070 2404-7775005 3223778.000 LB | 1.16000 3739582.48| 1.05000 3384966.90 | 1.15000 3707344.70
REINFORCING STEEL, EPOXY COATED | | |

0080 2405-2705000 LUMP | 5640000.00000 5640000.00|10180000.00000 10180000.00|11165000.00000 11165000.00
EXCAVATE AND DEWATER | | |

0090 2407-0550000 10.000 EACH | 17000.00000 170000.00] 21000.00000 210000.00| 21500.00000 215000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SBTES83.8 | \ \

0100 2407-0564290 10.000 EACH | 17500.00000 175000.00] 22000.00000 220000.00| 22500.00000 225000.00
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTE90 | |

0110 2407-0564310 30.000 EACH | 18900.00000 567000.00| 23000.00000 690000.00 | 26500.00000 795000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE110 | |

0120 2407-0564335 10.000 EACH | 24400.00000 244000.00] 28500.00000 285000.00] 28000.00000 280000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 \ \

0130 2407-0564345 90.000 EACH | 27000.00000 2430000.00 | 31000.00000 2790000.00 | 30000.00000 2700000.00
BEAMS, PRETENSIONED PRESTRESSED \ \ \
CONCRETE, BTE145 | |

0140 2408-7800000 11515940.000 LB | 1.75000 20152895.00 | 2.42000 27868574.80 | 2.31000 26601821.40
STRUCTURAL STEEL | |

0150 2408-8500100 871.000 SF | 60.00000 52260.00 | 40.00000 34840.00 | 42.00000 36582.00
REINFORCED NEOPRENE | | |

0160 2412-0000100 28704.000 SY | 2.00000 57408.00 | 1.30000 37315.20] 3.00000 86112.00

| | |

LONGITUDINAL GROOVING IN CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

('LINEAR FEET' ITEM) OPEN ENDED STEEL
PILES, 48 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 6
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) MAT735 | ( 5 ) LU06GO | ( 6 ) TR140
|[MASSMAN CONSTRUCTION CO. | LUNDA CONSTRUCTION CO. | TRAYLOR BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2413-0698121 30453.000 SY | 29.33000 893186.49| 22.50000 685192.50| 35.00000 1065855.
DECK SURFACING (CLASS O PCC) | | |
0180 2413-1200000 178.200 LF | 500.00000 89100.00] 125.00000 22275.00| 190.00000 33858.
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0190 2413-1200100 178.200 LF | 100.00000 17820.00] 25.00000 4455.00 | 52.00000 9266.
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0200 2414-6424038 86.600 LF | 85.00000 7361.00] 85.00000 7361.00] 665.00000 57589.
CONCRETE BARRIER RAIL, 3'-8" | | |
0210 2414-6424110 6549.400 LF | 39.00000 255426.60] 37.00000 242327.80] 43.00000 281624.
CONCRETE BARRIER RAILING | | |
0220 2414-6424111 3325.900 LF | 42.00000 139687.80| 42.00000 139687.80]| 40.00000 133036.
CONCRETE BARRIER RAILING, MEDIAN | | |
0230 2434-0000100 20.000 EACH | 12000.00000 240000.00| 12500.00000 250000.00| 14000.00000 280000.
DISC BEARING ASSEMBLIES | | |
0240 2499-2300002 LUMP | 292000.00000 292000.00|] 190000.00000 190000.00| 250000.00000 250000.
BRIDGE DRAINAGE SYSTEM | | |
0250 2501-0201489 76760.000 LF | 60.00000 4605600.00 | 59.00000 4528840.00 | 83.00000 6371080.
PILES, STEEL, HP 14 X 89 | | |
0260 2501-6335010 900.000 LF | 40.00000 36000.00| 26.00000 23400.00| 75.00000 67500.
PREBORED HOLES | |
0270 2507-3250005 3722.600 SY | 2.00000 7445.20 | 2.50000 9306.50] 3.00000 11167.
ENGINEERING FABRIC | | |
0280 2507-6800061 902.500 TON | 55.00000 49637.50| 46.00000 41515.00] 45.00000 40612.
REVETMENT, CLASS E | | |
0290 2507-8029000 2062.500 TON | 55.00000 113437.50]| 36.00000 74250.00| 45.00000 92812.
EROSION STONE | |
0300 2508-0991000 LUMP | 278000.00000 278000.00| 400000.00000 400000.00| 165000.00000 165000.
PATINTING OF STRUCTURAL STEEL | | |
0310 2526-8285000 LUMP | 50000.00000 50000.00| 35000.00000 35000.00| 700000.00000 700000.
CONSTRUCTION SURVEY | | |
0320 2533-4980005 LUMP | 6806000.00000 6806000.00| 4084000.00000 4084000.00| 8382000.00000 8382000.
MOBILIZATION | |
0330 2599-9999005 60.000 EACH | 2000.00000 120000.00| 1300.00000 78000.00| 3000.00000 180000.
("EACH' ITEM) OEP DYNAMIC TESTING | | |
0340 2599-9999008 459606.000 LB | 2.20000 1011133.20] 2.50000 1149015.00]| 2.55000 1171995.
("POUNDS' ITEM) MAINTENANCE CATWALKS | | |
AND ACCESS SYSTEM | | \
0350 2599-9999009 8250.000 LF | 650.00000 5362500.00| 575.00000 4743750.00| 625.00000 5156250.
| | \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 079 7
Bid Order: 079 Contract ID: 65-5341-068 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) MAT735 | ( 5 ) LU06GO | ( 6 ) TR140
|[MASSMAN CONSTRUCTION CO. | LUNDA CONSTRUCTION CO. | TRAYLOR BROS., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2599-9999010 LUMP | 250000.00000 250000.00 | 80000.00000 80000.00| 300000.00000 300000.00
('LUMP SUM' ITEM) DEMONSTRATION OPEN | | |
ENDED PIPE PILE | | |
0370 2599-9999010 LUMP | 645000.00000 645000.00| 650000.00000 650000.00| 760000.00000 760000.00
('"LUMP SUM' ITEM) EXPANSION JOINT | | |
(FINGER PLATE TYPE) | | I
0380 2599-9999010 LUMP | 350000.00000 350000.00| 300000.00000 300000.00| 120000.00000 120000.00
('LUMP SUM' ITEM) MAINTENANCE WATER LIN | | |
0390 2599-9999010 LUMP | 50000.00000 50000.00 | 55000.00000 55000.00| 146000.00000 146000.00
('"LUMP SUM' ITEM) NAVIGATION LIGHTING | |
SECTION TOTALS | S 80,239,673.21| S 81,301,497.10] S 91,228,084.80
—————————————————————————————————————————— i et e et
SECTION 0002 ROADWAY ITEMS
\ \ \
0400 2301-0690200 560.400 SY | 200.00000 112080.00] 120.00000 67248.00 | 160.00000 89664.00
BRIDGE APPROACH, RK-20 | | |
0410 2412-0000100 548.300 SY | 2.00000 1096.60| 7.00000 3838.10| 3.00000 1644.90
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2518-6910000 2.000 EACH | 350.00000 700.00] 350.00000 700.00] 650.00000 1300.00
SAFETY CLOSURE | |
0430 2601-2634100 7.900 ACRE | 700.00000 5530.00] 700.00000 5530.00] 700.00000 5530.00
MULCHING | | |
0440 2601-2642100 7.900 ACRE | 388.00000 3065.20] 85.00000 671.50] 350.00000 2765.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0450 2602-0000020 2375.000 LF | 1.90000 4512.50] 1.80000 4275.00 | 3.00000 7125.00
SILT FENCE | | |
0460 2602-0000060 2375.000 LF | 0.40000 950.00| 0.30000 712.50]| 1.00000 2375.00
REMOVAL OF SILT FENCE | | |
0470 2602-0000090 950.000 LF | 1.20000 1140.00| 0.20000 190.00] 1.00000 950.00
CLEAN-OUT OF SILT FENCE | | |
0480 2602-0000212 720.000 LF | 50.00000 36000.00] 36.00000 25920.00| 25.00000 18000.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS \ S 165,074.30] S 109,085.10] S 129,353.90
—————————————————————————————————————————— b
CONTRACT TOTALS | S 80,404,747.51] S 81,410,582.20] $ 91,357,438.70




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MOYNA, C.J. & SONS, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/02/12
Project: NHSN-218-7(117)--2R-09 Project: NHSN-218-8(102)--2R-09
Work Type: TRAFFIC SIGNS Work Type: PCC PAVEMENT - GRADE AND NEW
County: BREMER Prj Awd Amt: $122,712.80 County: BREMER Prj Awd Amt: $8,431,057.50
Route: U.S. 218 Route: U.S. 218
Location: IN THE CITY OF JANESVILLS AT CO. RD. C-50 Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50
Project: NHSN-218-8(103)--2R-09 Project: NHSN-218-8(118)--2R-09
Work Type: BRIDGE NEW - PPCB Work Type: LIGHTING
County: BREMER Prj Awd Amt: $981,096.60 County: BREMER Prj Awd Amt: $72,399.00
Route: U.S. 218 Route: U.S. 218
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50 Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Project: NHSN-218-8(121)--2R-09
Work Type: RCB CULVERT NEW - TWIN BOX
County: BREMER Prj Awd Amt: $283,870.00
Route: U.S. 218
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MO480 MOYNA, C.J. & SONS, INC. $ 9,891,135.90 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 10,073,211.96 101.84 %
3 CE120 CEDAR VALLEY CORP. $ 11,302,232.32 114.26 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAFFIC SIGNS ITEMS - NHSN-218-7(117)--2R-09
\ \ \
0010 2401-6745910 13.000 EACH | 75.00000 975.00] 75.00000 975.00] 75.00000 975.00
REMOVAL OF SIGN | | |
0020 2524-9081275 24.000 EACH | 825.00000 19800.00 | 825.00000 19800.00 | 825.00000 19800.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0030 2524-9081290 12.000 EACH | 925.00000 11100.00] 925.00000 11100.00] 925.00000 11100.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0040 2524-9089100 72.000 EACH | 44.00000 3168.00] 45.00000 3240.00] 52.00000 3744.00
DELINEATOR, RIGID - TYPE I | | |
0050 2524-9089110 43.000 EACH | 44.00000 1892.00] 45.00000 1935.00] 53.00000 2279.00
DELINEATOR, RIGID - TYPE IA | | |
0060 2524-9089200 42.000 EACH | 44.00000 1848.00| 45.00000 1890.00] 54.00000 2268.00
DELINEATOR, RIGID - TYPE IT | | |
0070 2524-9210000 6.000 EACH | 120.00000 720.00] 120.00000 720.00] 135.00000 810.00
MILEPOST MARKERS | | |
0080 2524-9275222 200.000 LF | 9.00000 1800.00] 9.00000 1800.00| 9.00000 1800.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. \ \ |
0090 2524-9281210 334.300 LF | 48.00000 16046.40| 48.00000 16046.40| 48.00000 16046.40
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |
0100 2524-9281426 275.400 LF | 46.00000 12668.40 | 46.00000 12668.40 | 46.00000 12668.40
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
0110 2524-9290009 18.000 EACH | 60.00000 1080.00| 60.00000 1080.00| 60.00000 1080.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
0120 2524-9325001 456.000 SF | 19.00000 8664.00 | 19.00000 8664.00 | 19.00000 8664.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0130 2524-9380001 1578.000 SF | 19.50000 30771.00] 19.50000 30771.00] 19.50000 30771.00
TYPE B SIGNS, EXTRUDED ALUMINUM | |
STRUCTURAL PANEL | | |
0140 2526-8285000 LUMP | 2100.00000 2100.00] 4000.00000 4000.00] 3200.00000 3200.00
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2599-9999009 708.000 LF | 10.00000 7080.00| 10.00000 7080.00| 10.00000 7080.00
('"LINEAR FEET' ITEM) STEEL POST, | |
PERFORATED RECTANGULAR TUBE | | |
SECTION TOTALS | S 122,712.80] S 124,769.80| S 126,285.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS - NHSN-218-8(102)--2R-09
\ \ \
0180 2101-0850001 82.600 ACRE | 200.00000 16520.00] 150.00000 12390.00] 200.00000 16520.00
CLEARING AND GRUBBING | | |
0190 2102-0425070 4319.100 TON | 10.30000 44486.73| 14.75000 63706.73| 10.30000 44486.73
SPECIAL BACKFILL | | |
0200 2102-2200000 500.000 LF | 5.00000 2500.00| 1.50000 750.00] 5.00000 2500.00
INTERCEPTING DITCHES AND FLUMES | | |
0210 2102-2710070 579946.000 CY | 2.20000 1275881.20| 2.00000 1159892.00| 2.20000 1275881.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0220 2102-2712015 200.000 cCY | 10.00000 2000.00| 25.00000 5000.00| 100.00000 20000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0230 2102-2712070 66395.000 CY | 2.80000 185906.00| 3.35000 222423.25| 2.80000 185906.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0240 2102-4560000 149.000 STA | 110.00000 16390.00 | 50.00000 7450.00]| 110.00000 16390.00
LOCATING TILE LINES | | |
0250 2105-8425015 83939.000 CY | 3.25000 272801.75| 3.20000 268604.80 | 3.25000 272801.75
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0260 2107-0875100 318187.000 CY | 0.30000 95456.10 | 0.25000 79546.75| 0.30000 95456.10
COMPACTION WITH MOISTURE CONTROL | | |
0270 2107-3825025 1090.000 CY | 17.00000 18530.00 | 12.75000 13897.50| 17.00000 18530.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0280 2108-5025000 1606115.000 ST-Y | 0.01000 16061.15]| 0.01000 16061.15]| 0.01000 16061.15
OVERHAUL | | |
0290 2115-0100000 35911.400 CY | 17.60000 632040.64 | 26.00000 933696.40 | 17.60000 632040.64
MODIFIED SUBBASE | | |
0300 2121-7425010 7044.200 TON | 11.30000 79599.46 | 14.00000 98618.80 | 11.30000 79599.46
GRANULAR SHOULDERS, TYPE A | | |
0310 2122-5190007 438.700 SY | 26.25000 11515.88| 26.25000 11515.88| 30.75000 13490.03
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0320 2123-7450000 432.800 STA | 150.00000 64920.00 | 125.00000 54100.00 | 150.00000 64920.00
SHOULDER CONSTRUCTION, EARTH | | |
0330 2123-7450020 86.500 STA | 80.00000 6920.00 | 100.00000 8650.00 | 80.00000 6920.00
\ \ \

SHOULDER FINISHING, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2213-2713300 1189.300 CY | 12.00000 14271.60| 15.00000 17839.50] 12.00000 14271.60
EXCAVATION, CLASS 13, FOR WIDENING | | |
0350 2301-0690200 791.000 sSY | 140.00000 110740.00| 135.00000 106785.00| 143.88000 113809.08
BRIDGE APPROACH, RK-20 | | |
0360 2301-1003105 77585.400 SY | 33.00000 2560318.20| 33.00000 2560318.20| 41.90000 3250828.26
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 10.5 IN. | | |
0370 2301-1033080 161.000 sSY | 36.00000 5796.00| 36.00000 5796.00| 44.87000 7224.07
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0380 2301-4875006 1314.600 SY \ 28.75000 37794.75| 28.75000 37794.75| 48.20000 63363.72
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0390 2301-6911722 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 2800.00000 2800.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \
0400 2301-9090000 22629.400 CY | 1.00000 22629.40| 1.00000 22629.40| 1.00000 22629.40
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0410 2303-6911000 LUMP | 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0420 2304-0100000 12645.100 sSY | 25.77000 325864.23| 25.77000 325864.23| 33.34000 421587.63
DETOUR PAVEMENT | | |
0430 2312-8260051 471.100 TON | 11.30000 5323.43] 15.00000 7066.50] 11.30000 5323.43
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0440 2401-6745650 LUMP | 5000.00000 5000.00| 8000.00000 8000.00 | 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0450 2402-0425040 2173.600 CY | 16.20000 35212.32| 16.20000 35212.32| 16.20000 35212.32
FLOODED BACKFILL | | |
0460 2402-2720100 3080.300 CY | 3.25000 10010.98] 3.25000 10010.98] 3.25000 10010.98
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0470 2412-0000100 1975.900 SY | 1.75000 3457.83] 1.75000 3457.83] 2.50000 4939.75
LONGITUDINAL GROOVING IN CONCRETE | | |
0480 2416-0100015 26.000 EACH | 294.00000 7644.00] 295.00000 7670.00 | 294.00000 7644.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0490 2416-0100018 4.000 EACH | 321.00000 1284.00| 325.00000 1300.00| 321.00000 1284.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0500 2416-0100024 17.000 EACH | 532.00000 9044.00| 535.00000 9095.00 | 532.00000 9044.00
| | |

APRONS, CONCRETE, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0510 2416-0100036 2.000 EACH | 640.00000 1280.00] 640.00000 1280.00| 640.00000 1280.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0520 2416-0100048 2.000 EACH | 885.00000 1770.00] 885.00000 1770.00| 885.00000 1770.00
APRONS, CONCRETE, 48 IN. DIA. | | |

0530 2416-0101036 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |

0540 2416-0102037 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00| 500.00000 2000.00
APRONS, CONCRETE ARCH, 37 IN. X 23 IN. | | |

0550 2416-0102154 2.000 EACH | 6865.00000 13730.00] 8000.00000 16000.00| 6865.00000 13730.00
APRONS, CONCRETE ARCH, 154 IN. X 97 IN. | | |

0560 2416-1180018 117.000 LF | 26.60000 3112.20] 26.60000 3112.20] 26.60000 3112.20
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |

0570 2416-1180024 598.000 LF | 37.10000 22185.80] 37.10000 22185.80] 37.10000 22185.80
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \

0580 2416-1180036 80.000 LF | 48.75000 3900.00| 48.75000 3900.00| 48.75000 3900.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | |
DIA. | | |

0590 2416-1180048 192.000 LF | 69.90000 13420.80| 70.00000 13440.00 | 69.90000 13420.80
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |

0600 2416-1200037 508.000 LF | 55.55000 28219.40| 55.55000 28219.40| 55.55000 28219.40
CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 | | |
IN. X 23 IN. | |

0610 2416-1200154 102.000 LF | 706.00000 72012.00 | 625.00000 63750.00 | 706.00000 72012.00
CULVERT, CONCRETE ARCH ROADWAY PIPE, | | |
154 IN. X 97 IN. | | |

0620 2416-1240024 168.000 LF | 37.55000 6308.40| 37.55000 6308.40| 37.55000 6308.40
CULVERT, 3000D CONCRETE ROADWAY PIPE, | | |
24 IN. DIA. | | |

0630 2422-0360018 4.000 EACH | 140.00000 560.00] 140.00000 560.00]| 140.00000 560.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | |

0640 2422-0360024 2.000 EACH | 240.00000 480.00] 240.00000 480.00] 240.00000 480.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | |

0650 2422-0360036 2.000 EACH | 395.00000 790.00] 400.00000 800.00] 395.00000 790.00
APRONS, UNCLASSIFIED, 36 IN. DIA. | |

0660 2422-0360048 2.000 EACH | 775.00000 1550.00] 775.00000 1550.00| 775.00000 1550.00
APRONS, UNCLASSIFIED, 48 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

REINFORCED CONCRETE PIPE

(RCP), 2000D

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO0480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0670 2422-1722018 88.000 LF | 23.00000 2024.00| 23.00000 2024.00| 23.00000 2024.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0680 2422-1722024 106.000 LF | 25.75000 2729.50] 25.75000 2729.50] 25.75000 2729.50
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0690 2422-1722036 74.000 LF | 37.75000 2793.50| 37.75000 2793.50| 37.75000 2793.50
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 | | |
IN. DIA. | | |
0700 2422-1723048 242.000 LF | 66.00000 15972.00 | 66.00000 15972.00 | 66.00000 15972.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | | |
IN. DIA. | | |
0710 2435-0250700 25.000 EACH | 3000.00000 75000.00 | 3400.00000 85000.00 | 3000.00000 75000.00
INTAKE, SW-507 | |
0720 2435-0250900 7.000 EACH | 3250.00000 22750.00] 4400.00000 30800.00 | 3250.00000 22750.00
INTAKE, SW-509 | |
0730 2435-0251236 1.000 EACH | 2000.00000 2000.00| 2500.00000 2500.00] 2000.00000 2000.00
INTAKE, SW-512, 36 IN. | | |
0740 2502-8212024 1550.000 LF | 14.00000 21700.00] 14.50000 22475.00| 14.00000 21700.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0750 2502-8212034 30810.000 LF | 5.25000 161752.50] 4.75000 146347.50] 5.25000 161752.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0760 2502-8220193 51.000 EACH | 170.00000 8670.00| 140.00000 7140.00] 170.00000 8670.00
SUBDRAIN OUTLET (RF-19C) | | |
0770 2502-8220196 118.000 EACH | 170.00000 20060.00| 140.00000 16520.00 | 170.00000 20060.00
SUBDRAIN OUTLET, RF-19E | | |
0780 2503-0114215 899.600 LF | 40.00000 35984.00 | 47.00000 42281.20| 40.00000 35984.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0790 2503-0114218 95.500 LF | 40.00000 3820.00] 49.00000 4679.50] 40.00000 3820.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 18 IN. | | I
0800 2503-0114224 83.100 LF | 45.00000 3739.50] 52.00000 4321.20] 45.00000 3739.50
STORM SEWER GRAVITY MAIN, TRENCHED, | |
| | |
\ \ \

(CLASS III), 24 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et ettt L
0810 2506-4984000 118.500 CY | 119.00000 14101.50] 120.00000 14220.00] 119.00000 14101.50
FLOWABLE MORTAR | | |
0820 2507-3250005 252.100 SY | 5.00000 1260.50]| 2.50000 630.25] 5.00000 1260.50
ENGINEERING FABRIC | | |
0830 2507-6800061 99.000 TON | 35.00000 3465.00] 40.00000 3960.00] 35.00000 3465.00
REVETMENT, CLASS E | | |
0840 2507-8029000 51.600 TON | 35.00000 1806.00| 40.00000 2064.00] 35.00000 1806.00
EROSION STONE | |
0850 2510-6745850 55460.000 SY | 4.10000 227386.00] 3.50000 194110.00]| 4.46000 247351.60
REMOVAL OF PAVEMENT | | |
0860 2512-1725306 49.000 LF | 26.00000 1274.00| 26.00000 1274.00| 25.00000 1225.00
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0870 2513-0001081 4.000 EACH | 2350.00000 9400.00] 1950.00000 7800.00 | 2500.00000 10000.00
CONCRETE BARRIER, TAPERED END, BA-108 | | |
0880 2515-2475006 342.200 SY | 24.00000 8212.80| 24.00000 8212.80]| 45.00000 15399.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0890 2515-6745600 318.300 sSY | 6.00000 1909.80| 3.50000 1114.05]| 6.00000 1909.80
REMOVAL OF PAVED DRIVEWAY | | |
0900 2518-6891810 259.000 LF | 75.00000 19425.00] 75.00000 19425.00] 85.00000 22015.00
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
0910 2518-6910000 20.000 EACH | 100.00000 2000.00| 100.00000 2000.00| 100.00000 2000.00
SAFETY CLOSURE | | |
0920 2519-1002072 5562.600 LF | 11.36000 63191.14| 11.36000 63191.14| 11.36000 63191.14
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0930 2519-2000010 100.000 LF | 3.09000 309.00] 3.09000 309.00] 3.09000 309.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0940 2519-2000020 100.000 LF | 3.09000 309.00] 3.09000 309.00] 3.09000 309.00
FENCE, CHANNEL CROSSING, TYPE B | | |
0950 2519-3280000 10737.400 LF | 2.39000 25662.39| 2.39000 25662.39| 2.39000 25662.39
FENCE, FIELD | |
0960 2519-3300400 170.000 EACH | 128.00000 21760.00| 128.00000 21760.00| 128.00000 21760.00
FIELD FENCE BRACE PANELS | | |
0970 2519-4200140 2888.800 LF | 1.10000 3177.68] 1.10000 3177.68] 1.10000 3177.68
REMOVAL OF FENCE, FIELD | | |
0980 2520-3350010 1.000 EACH | 8000.00000 8000.00 | 6500.00000 6500.00] 11100.00000 11100.00
FIELD LABORATORY | | |
0990 2524-9275222 80.000 LF | 10.00000 800.00] 10.00000 800.00] 9.00000 720.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | \ \
1000 2524-9325007 32.000 SF | 15.00000 480.00] 15.00000 480.00] 30.00000 960.00
| | \

TYPE A SIGNS, PLYWOOD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 8
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1010 2527-9263109 845.930 STA | 22.25000 18821.94| 22.25000 18821.94| 9.00000 7613.37
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1020 2527-9263131 151.610 sSTA | 117.00000 17738.37| 117.00000 17738.37| 135.00000 20467.35
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
1030 2527-9263180 120.130 STA | 44.,00000 5285.72| 44.,00000 5285.72| 29.25000 3513.80
PAVEMENT MARKINGS REMOVED | | |
1040 2527-9270111 676.240 STA | 15.98000 10806.32| 16.00000 10819.84| 24.60000 16635.50
GROOVES CUT FOR PAVEMENT MARKINGS | | |
1050 2528-8400048 125.000 LF | 34.71000 4338.75| 34.71000 4338.75]| 30.00000 3750.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
1060 2528-8400157 6.000 EACH | 2500.00000 15000.00] 1500.00000 9000.00] 1500.00000 9000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
1070 2528-8400256 3.000 EACH | 14000.00000 42000.00] 12000.00000 36000.00| 12000.00000 36000.00
TEMPORARY TRAFFIC SIGNALS | | |
1080 2528-8445110 LUMP | 19750.00000 19750.00 | 30000.00000 30000.00] 40700.00000 40700.00
TRAFFIC CONTROL | | |
1090 2528-8445113 70.000 EACH | 315.00000 22050.00]| 315.00000 22050.00]| 315.00000 22050.00
FLAGGERS | | |
1100 2528-9290004 60.000 CDAY | 45.00000 2700.00 | 45.00000 2700.00| 50.00000 3000.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
1110 2533-4980005 LUMP | 110000.00000 110000.00| 120000.00000 120000.00|] 530900.00000 530900.00
MOBILIZATION | |
1120 2548-0000200 132.900 sSTA | 25.00000 3322.50] 25.00000 3322.50] 45.10000 5993.79
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
1130 2601-2633100 86.000 ACRE | 25.00000 2150.00] 25.00000 2150.00] 30.00000 2580.00
MOWING | | |
1140 2601-2634100 82.000 ACRE | 700.00000 57400.00| 700.00000 57400.00| 700.00000 57400.00
MULCHING | | |
1150 2601-2634105 4.000 ACRE | 2250.00000 9000.00| 2250.00000 9000.00| 3600.00000 14400.00
MULCHING, BONDED FIBER MATRIX | | |
1160 2601-2636044 4.000 ACRE | 500.00000 2000.00| 500.00000 2000.00| 900.00000 3600.00
SEEDING AND FERTILIZING (URBAN) | | |
1170 2601-2642100 82.000 ACRE | 65.00000 5330.00] 65.00000 5330.00] 100.00000 8200.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
1180 2601-2643401 24.000 SQ | 225.00000 5400.00] 225.00000 5400.00 | 220.00000 5280.00
| \ \

TURF REINFORCEMENT MAT



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 9
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
\ ) M0480 | ( 2 ) PE320 | ( 3 ) CE120
| C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et et
1190 2601-2700010 416.000 SF | 19.80000 8236.80| 19.80000 8236.80| 18.00000 7488.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
1200 2602-0000020 69280.000 LF | 1.25000 86600.00 | 1.25000 86600.00| 1.25000 86600.00
SILT FENCE | | |
1210 2602-0000030 8117.000 LF | 2.00000 16234.00 | 2.00000 16234.00 | 1.55000 12581.35
SILT FENCE FOR DITCH CHECKS | | |
1220 2602-0000090 27712.000 LF | 0.10000 2771.20| 0.30000 8313.60] 0.10000 2771.20
CLEAN-OUT OF SILT FENCE | | |
1230 2602-0000100 2706.000 LF | 0.10000 270.60 | 0.30000 811.80] 0.10000 270.60
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
1240 2602-0000212 667.000 LF | 19.56000 13046.52| 20.00000 13340.00| 28.00000 18676.00
FLOATING SILT CURTAIN (HANGING) | | |
1250 2602-0000312 200.000 LF | 3.90000 780.00| 4.00000 800.00| 4.00000 800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1260 2602-0000320 200.000 LF | 4.60000 920.00] 4.60000 920.00] 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 7,347,615.79| S 7,545,195.80 | S 8,656,283.47
—————————————————————————————————————————— + e et i it et T T
SECTION 0003 ALTERNATE 'AA' OPTION 1: CC PAVED SHOULDERS BID THIS SECTION IF ALT. 'AA' OPTION 1 IS CHOSEN - (102)
\ \ \
1270 2102-0425070 6470.800 TON | 10.30000 66649.24 | 14.25000 92208.90 | 10.30000 66649.24
SPECTIAL BACKFILL | | |
1280 2121-7425010 7089.700 TON | 11.30000 80113.61| 14.00000 99255.80 | 11.30000 80113.61
GRANULAR SHOULDERS, TYPE A | | |
1290 2122-5190007 10833.200 SY | 27.30000 295746.36 | 27.30000 295746.36 | 37.37000 404836.68
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
1300 2548-0000200 197.300 STA | 25.00000 4932.50] 25.00000 4932.50] 30.40000 5997.92
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
SECTION TOTALS | S 447,441.71| S 492,143.56] S 557,597.45
—————————————————————————————————————————— + e
SECTION 0004 ALTERNATE 'AA' OPTION 2: MA PAVED SHOULDERS BID THIS SECTION IF ALT. 'AA' OPTION 2 IS CHOSEN - (102)
\ \ \
1310 2102-0425070 5494.600 TON | | |
SPECIAL BACKFILL | | |
1320 2121-7425010 6909.000 TON | | |
GRANULAR SHOULDERS, TYPE A | | \
1330 2122-5500080 10833.200 SY | | |
| | |
\ \ \

8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 10
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
1340 2548-0000100 197.300 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
1350 2548-0000110 217.000 GAL | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— et i it
SECTION 0005  ALTERNATE 'BB' OPTION 1: NO MACHINE CONTROL BID THIS SECTION IF ALT. 'BB' OPTION 1 IS CHOSEN - (102)
\ \ \
1360 2526-8285000 LUMP | 65000.00000 65000.00 | 60000.00000 60000.00 | 52500.00000 52500.00
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ 65,000.00| $ 60,000.00| $ 52,500.00
—————————————————————————————————————————— et i it
SECTION 0006  ALTERNATE 'BB' OPTION 2: MACHINE CONTROL BID THIS SECTION IF ALT. 'BB' OPTION 2 IS CHOSEN - (102)
\ \ \
1370 2301-9090100 LUMP | | \
PCC PAVING 3-D MACHINE CONTROL | | |
1380 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— i i D i
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS - NHSN-218-8(102)--2R-09
\ \ \
1390 2301-7000110 70000.000 EACH | 1.00000 70000.00 | 1.00000 70000.00 | 1.00000 70000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1400 2301-7000120 62000.000 EACH | 1.00000 62000.00 | 1.00000 62000.00 | 1.00000 62000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
1410 2317-7000110 39000.000 EACH | 1.00000 39000.00| 1.00000 39000.00| 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 171,000.00] $ 171,000.00] $ 171,000.00
—————————————————————————————————————————— et et et it T

SECTION 0008 DESIGN NO.

0109; A 277'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BULB TEE BEAM BRIDGE - NHSN-218-8(103)--2R-09



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 11
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
1420 2402-2720000 400.000 cCY | 50.00000 20000.00| 10.50000 4200.00] 50.00000 20000.00
EXCAVATION, CLASS 20 | | |
1430 2402-2722000 110.000 cCY | 50.00000 5500.00] 120.00000 13200.00] 50.00000 5500.00
EXCAVATION, CLASS 22 | | |
1440 2403-0100010 822.200 CY | 360.00000 295992.00 | 354.00000 291058.80 | 360.00000 295992.00
STRUCTURAL CONCRETE (BRIDGE) | | |
1450 2404-7775000 42700.000 LB | 0.90000 38430.00 | 0.68000 29036.00| 0.90000 38430.00
REINFORCING STEEL | | |
1460 2404-7775005 132293.000 LB | 0.95000 125678.35] 0.75000 99219.75| 0.95000 125678.35
REINFORCING STEEL, EPOXY COATED | | |
1470 2407-0564335 6.000 EACH | 23000.00000 138000.00] 21635.00000 129810.00] 23000.00000 138000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | | |
1480 2407-0564340 6.000 EACH | 24000.00000 144000.00| 22400.00000 134400.00| 24000.00000 144000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE140 | | |
1490 2408-7800000 17635.000 LB | 2.75000 48496.25| 2.45000 43205.75| 2.75000 48496.25
STRUCTURAL STEEL | | |
1500 2414-6424038 630.000 LF | 80.00000 50400.00 | 44.45000 28003.50]| 80.00000 50400.00
CONCRETE BARRIER RAIL, 3'-8" | | |
1510 2499-2300001 LUMP | 5000.00000 5000.00] 12500.00000 12500.00] 5000.00000 5000.00
DECK DRAINS | | |
1520 2501-0201057 1280.000 LF | 30.00000 38400.00 | 34.35000 43968.00| 30.00000 38400.00
PILES, STEEL, HP 10 X 57 | | |
1530 2501-6335010 320.000 LF | 35.00000 11200.00 | 31.50000 10080.00 | 35.00000 11200.00
PREBORED HOLES | |
1540 2533-4980005 LUMP | 44000.00000 44000.00 | 55000.00000 55000.00 | 44000.00000 44000.00
MOBILIZATION | |
1550 2601-2638620 640.000 SY | 25.00000 16000.00 | 46.80000 29952.00]| 25.00000 16000.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 981,096.60] S 923,633.80] $ 981,096.60
—————————————————————————————————————————— R i et
SECTION 0009  LIGHTING ITEMS - NHSN-218-8(118)--2R-09
\ \ \
1560 2523-0000100 12.000 EACH | 3050.00000 36600.00| 3050.00000 36600.00| 3050.00000 36600.00
LIGHTING POLES | | I
1570 2523-0000200 2111.000 LF | 9.00000 18999.00 | 9.00000 18999.00| 9.00000 18999.00
ELECTRICAL CIRCUITS | | |
1580 2523-0000310 16.000 EACH | 550.00000 8800.00 | 550.00000 8800.00 | 550.00000 8800.00
| | |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION

CY

Cy

LF

1700 2402-0425030 358.000
GRANULAR BACKFILL

1710 2402-2720000 1195.000
EXCAVATION, CLASS 20

1720 2415-2111206 514.000
PRECAST CONCRETE BOX CULVERT, 12 FT. X
6 FT.

1730 2415-2201206 4.000

EACH

PRECAST CONCRETE BOX CULVERT STRAIGHT

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 12
Bid Order: 101 Contract ID: 09-2188-102 Primary County: BREMER
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CE120
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
1590 2523-0000400 1.000 EACH | 7000.00000 7000.00 | 7000.00000 7000.00| 7000.00000 7000.00
CONTROL CABINET | | |
1600 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
1610 2533-4980005 LUMP | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATION | | |
SECTION TOTALS | $ 72,399.00] $ 72,399.00] $ 73,399.00
—————————————————————————————————————————— e it et sttt e E T e
SECTION 0010 DESIGN NO. 0309; A TWIN 12' X 6' X 243' RCB, CAST IN PLACE BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN - (121)
\ \ \
1620 2107-3825025 294.000 CY | 40.00000 11760.00| 40.00000 11760.00] 40.00000 11760.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
1630 2402-2720000 1196.000 cCY | 3.50000 4186.00| 3.50000 4186.00| 3.50000 4186.00
EXCAVATION, CLASS 20 | | I
1640 2403-0100020 719.200 CY | 218.00000 156785.60 | 218.00000 156785.60 | 218.00000 156785.60
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1650 2404-7775000 103323.000 LB | 0.80000 82658.40] 0.80000 82658.40| 0.80000 82658.40
REINFORCING STEEL | | |
1660 2507-3250005 360.000 sSY | 2.50000 900.00] 2.50000 900.00] 2.50000 900.00
ENGINEERING FABRIC | | |
1670 2507-6800061 380.000 TON | 31.00000 11780.00] 31.00000 11780.00] 31.00000 11780.00
REVETMENT, CLASS E | | |
1680 2526-8285000 LUMP | 800.00000 800.00] 1000.00000 1000.00]| 1000.00000 1000.00
CONSTRUCTION SURVEY | | |
1690 2533-4980005 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS | $ 283,870.00] $ 284,070.00] $ 284,070.00
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0011 DESIGN NO. 0309; A TWIN 12' X 6' X 243' RCB, PRECAST BID THIS SECTION IF PRECAST ALT. IS CHOSEN - (121)
\ \
| |
\ \
| |
| \
| |
| |
: |
\ \
| |

END SECTION, 12 FT. X 6 FT.



Bid Order:
Letting Date:

101
07/19/11

10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

09-2188-10

2 Primary County:

07/21/11
101 13

Run Date:
Page:

BREMER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

1740 2506-4984000
FLOWABLE MORTAR
1750 2507-3250005
ENGINEERING FABRIC
1760 2507-6800061
REVETMENT, CLASS E
1770 2526-8285000
CONSTRUCTION SURVEY
1780 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0012

1790 2528-5160000

NO EXCUSE ROAD OPENING BONUS,

310.000

360.000

ALL ROADWAYS TO THRU TRAFFIC

SECTION TOTALS

SY

TON

LUMP

LUMP

NO EXCUSE ROAD OPENING BONU

LUMP

TO OPEN

CONTRACT TOTALS

( 1 ) MO0O480
MOYNA, C.J.

FOR CONTRACT

400000.00000

$

& SONS,

INC.

\
\
|
|
+
|
\
|
|
|
|
|
|
\
|
|
+

\
400000.00|
|

|
400,000.00]

_____________ +

9,891,135.90]

( 2 ) PE320
PETERSON CONTRACTORS INC.

UNIT PRICE

400000.00000

$ 400,000.00]
_____________________________ +
$ 10,073,211.96/|

\
400000.00|

( 3 ) CE120
CEDAR VALLEY CORP.

UNIT PRICE

400000.00000 400000.00

$ 400,000.00

$ 11,302,232.32




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

107 Contract ID: 64-0141-706
110719 10:00 A.M.
AWARD RECOMMENDED to CON-STRUCT, INC.

25 WORK DAYS Late Start Date: 09/12/11

Primary County:

Run Date: 07/21/11

No Established DBE Goal

104,361.85

MARSHALL

Page: 107 1

Project: MP-014-1(706)100--76-64
Work Type: PCC CURB AND GUTTER
County: MARSHALL Prj Awd Amt: $104,361.85
Route: IOWA 14
Location: IN THE CITY OF MARSHALLTOWN FROM MERLE HIBBS
BLVD. N. TO EDGELAND DR.
RANK VENDOR NO./NAME
1 C0180 CON-STRUCT, INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.

ABSOLUTE CONCRETE CONSTRUCTION, INC.

137,693.70
189,850.98

% OVER
LOW BID
100.00 %
131.93 %
181.91 %



Bid Order: 107
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

64-0141-706

Run Date:
Page:

Primary County: MARSHALL

07/21/11
107 2

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2213-6745500 22.500 STA
REMOVAL OF CURB
0020 2301-4874006 20.500 sY

MEDIAN, DOWELLED P.C. CONCRETE, AS PER
PLAN

0030 2401-7207010 20.500 sSY
REMOVAL OF CONCRETE
0040 2512-1950000 2250.000 LF

CURB, DOWELLED P.C. CONCRETE, AS PER
PLAN

0050 2527-9263109 211.150 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2527-9263180 188.650 STA
PAVEMENT MARKINGS REMOVED

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2529-5070110 2.200 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0090 2529-5070120 1.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0100 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
\
|
|
|
|
|
+
|

1)

C0180

(
CON-STRUCT, INC.

UNIT PRICE

100.

400.

100.

27.

22.

47.

7500.

500.

1000.

8000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

\
\
|
|
_____________________________ +

2250.

8200.

2050.

60750.

4645.

8866.
7500.
1100.
1000.
8000.
104, 361.

104, 361.

( 2 ) JA250
JASPER CONST.

UNIT PRICE

2000.00000

75.00000

25.00000

25.00000
33.00000

55.00000
6250.00000
250.00000
250.00000

10000.00000

SERVICES,

INC.

AMOUNT |
_____________________________ +_____________________________

45000.

1537.

512.

56250.

6967.

10375.
6250.
550.
250.
10000.
137,693.

137,693.

( 3 ) ABl12

UNIT PRICE

750.00000

107.50000

52.50000

54.25000

22.00000

49.50000
13750.00000
2000.00000
500.00000

15000.00000

| ABSOLUTE CONCRETE CONSTRUCTIO

AMOUNT

16875.

2203.

1076.

122062.

4645.

9338.
13750.
4400.
500.
15000.

189,850.

00

75

25

50

30

18

00

00

00

00

189,850.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 110 1
Bid Order: 110 Contract ID: 77-0654-134 Primary County: POLK
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to STERNQUIST CONSTRUCTION, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/26/11

Project: ER-065-4(134)--28-77
Work Type: PCC PAVED SHOULDER - NEW
County: POLK Prj Awd Amt: $525,664.60
Route: U.S. 65
Location: JUST N. OF S. SKUNK RIVER NEAR 102ND AVE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST460 STERNQUIST CONSTRUCTION, INC. $ 525,664.60 100.00 %
2 CO415 CONCRETE TECHNOLOGIES, INC. S 543,017.95 103.30 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 557,950.00 106.14 %
4 C0180 CON-STRUCT, INC. S 561,519.50 106.82 %
5 MA225 MANATT'S, INC. $ 591,907.38 112.60 %
6 CE120 CEDAR VALLEY CORP. S 617,837.46 117.53 %
7 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 635,301.40 120.85 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 77-0654-134 Primary County: POLK
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) ST460 | ( 2 ) C0415 | ( 3 ) AB1l12
| STERNQUIST CONSTRUCTION, INC |CONCRETE TECHNOLOGIES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - ER FUNDING
\ \ \
0010 2121-7425020 171.000 TON | 15.00000 2565.00]| 8.50000 1453.50] 13.10000 2240.10
GRANULAR SHOULDERS, TYPE B | | |
0020 2122-5190006 13937.000 SY \ 25.00000 348425.00 | 26.00000 362362.00 | 30.50000 425078.50
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0030 2125-2225050 51.000 STA | 1700.00000 86700.00 | 960.00000 48960.00| 896.00000 45696.00
RESHAPING DITCHES | | |
0040 2213-2713300 2323.000 CY | 6.65000 15447.95| 3.50000 8130.50] 7.50000 17422.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0050 2301-6911722 LUMP | 500.00000 500.00] 1025.00000 1025.00] 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0060 2507-6800061 11.000 TON | 146.00000 1606.00| 63.00000 693.00] 221.00000 2431.00
REVETMENT, CLASS E | | |
0070 2528-8445110 LUMP | 8000.00000 8000.00 | 3625.00000 3625.00| 6000.00000 6000.00
TRAFFIC CONTROL | | |
0080 2533-4980005 LUMP | 12000.00000 12000.00] 67000.00000 67000.00 | 23327.90000 23327.90
MOBILIZATION | |
0090 2548-0000200 172.400 STA | 25.00000 4310.00] 26.50000 4568.60| 25.00000 4310.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0100 2555-0000010 LUMP | 32000.00000 32000.00 | 28900.00000 28900.00 | 16500.00000 16500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0110 2601-2634100 2.700 ACRE | 700.00000 1890.00| 700.00000 1890.00| 700.00000 1890.00
MULCHING | | |
0120 2601-2636043 2.700 ACRE | 828.00000 2235.60| 870.00000 2349.00| 685.00000 1849.50
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 2.700 ACRE | 376.00000 1015.20] 395.00000 1066.50] 220.00000 594.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0140 2602-0000020 4205.000 LF | 1.85000 7779.25] 1.95000 8199.75| 1.70000 7148.50
SILT FENCE | | |
0150 2602-0000030 160.000 LF | 3.00000 480.00| 3.15000 504.00] 1.75000 280.00
SILT FENCE FOR DITCH CHECKS | \ \
0160 2602-0000090 2102.000 LF | 0.30000 630.60] 1.05000 2207.10]| 1.00000 2102.00
CLEAN-OUT OF SILT FENCE | | \
0170 2602-0000100 80.000 LF | 1.00000 80.00] 1.05000 84.00| 1.00000 80.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 525,664.60] S 543,017.95] S 557,950.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 525,664.60] S 543,017.95] S 557,950.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 3
Bid Order: 110 Contract ID: 77-0654-134 Primary County: POLK
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) CO0180 | ( 5 ) MA225 | ( 6 ) CE120
| CON-STRUCT, INC. |[MANATT'S, INC. | CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS - ER FUNDING
\ \ \
0010 2121-7425020 171.000 TON | 31.00000 5301.00] 69.00000 11799.00] 13.50000 2308.50
GRANULAR SHOULDERS, TYPE B | | |
0020 2122-5190006 13937.000 SY | 26.20000 365149.40| 32.00000 445984 .00 | 24.38000 339784.06
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0030 2125-2225050 51.000 STA | 1760.00000 89760.00 | 970.00000 49470.00 | 2112.00000 107712.00
RESHAPING DITCHES | | |
0040 2213-2713300 2323.000 CY | 14.60000 33915.80| 15.50000 36006.50| 7.75000 18003.25
EXCAVATION, CLASS 13, FOR WIDENING | | |
0050 2301-6911722 LUMP | 1080.00000 1080.00| 3300.00000 3300.00] 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0060 2507-6800061 11.000 TON | 58.00000 638.00] 86.50000 951.50] 227.00000 2497.00
REVETMENT, CLASS E | | |
0070 2528-8445110 LUMP | 7100.00000 7100.00| 4500.00000 4500.00| 5550.00000 5550.00
TRAFFIC CONTROL | | |
0080 2533-4980005 LUMP | 17925.00000 17925.00] 19977.98000 19977.98| 50562.00000 50562.00
MOBILIZATION | |
0090 2548-0000200 172.400 STA | 25.75000 4439.30] 27.00000 4654.80| 25.00000 4310.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0100 2555-0000010 LUMP | 22800.00000 22800.00] 1600.00000 1600.00| 72000.00000 72000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0110 2601-2634100 2.700 ACRE | 700.00000 1890.00| 700.00000 1890.00| 700.00000 1890.00
MULCHING | | \
0120 2601-2636043 2.700 ACRE | 725.00000 1957.50] 740.00000 1998.00| 828.00000 2235.60
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 2.700 ACRE | 225.00000 607.50] 235.00000 634.50] 376.00000 1015.20
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0140 2602-0000020 4205.000 LF | 1.80000 7569.00 | 1.80000 7569.00 | 1.85000 7779.25
SILT FENCE | | |
0150 2602-0000030 160.000 LF | 1.80000 288.00| 1.90000 304.00] 3.00000 480.00
SILT FENCE FOR DITCH CHECKS | | |
0160 2602-0000090 2102.000 LF | 0.50000 1051.00]| 0.55000 1156.10]| 0.30000 630.60
CLEAN-OUT OF SILT FENCE | | |
0170 2602-0000100 80.000 LF | 0.60000 48.00 | 1.40000 112.00] 1.00000 80.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 561,519.50] S 591,907.38] S 617,837.46
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 561,519.50] S 591,907.38] S 617,837.46




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 4
Bid Order: 110 Contract ID: 77-0654-134 Primary County: POLK
Letting Date: 07/19/11 10:00 A.M.
¢ 7 ) JA250 I ( ) ¢ )
| JASPER CONST. SERVICES, INC. | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS - ER FUNDING
\ \ \
0010 2121-7425020 171.000 TON | 25.00000 4275.00] |
GRANULAR SHOULDERS, TYPE B | | |
0020 2122-5190006 13937.000 SY | 33.50000 466889.50] |
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0030 2125-2225050 51.000 STA | 990.00000 50490.00| |
RESHAPING DITCHES | \ \
0040 2213-2713300 2323.000 cCY | 16.00000 37168.00| |
EXCAVATION, CLASS 13, FOR WIDENING | | \
0050 2301-6911722 LUMP | 3000.00000 3000.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ \
0060 2507-6800061 11.000 TON | 88.00000 968.00| |
REVETMENT, CLASS E | \ \
0070 2528-8445110 LUMP | 5200.00000 5200.00] |
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 45700.00000 45700.00| |
MOBILIZATION | |
0090 2548-0000200 172.400 STA | 27.50000 4741.00] |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0100 2555-0000010 LUMP | 1650.00000 1650.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0110 2601-2634100 2.700 ACRE | 700.00000 1890.00| |
MULCHING | | |
0120 2601-2636043 2.700 ACRE | 750.00000 2025.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 2.700 ACRE | 242.00000 653.40| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0140 2602-0000020 4205.000 LF | 1.90000 7989.50] |
SILT FENCE | | |
0150 2602-0000030 160.000 LF | 2.00000 320.00| |
SILT FENCE FOR DITCH CHECKS | | |
0160 2602-0000090 2102.000 LF | 1.00000 2102.00] |
CLEAN-OUT OF SILT FENCE | | |
0170 2602-0000100 80.000 LF | 3.00000 240.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 635,301.40]| $ | $
—————————————————————————————————————————— st et e
CONTRACT TOTALS | $ 635,301.40]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
151 Contract ID: 04-0055-707
110719 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO.
09/19/11

Run Date: 07/21/11
Page: 151 1

Primary County: APPANOOSE
No Established DBE Goal

TOTAL % OVER

Project: MP-005-5(707)4--76-04
Work Type: HMA RESURFACING
County: APPANOOSE Prj Awd Amt: $495,819.78
Route: IOWA 5
Location: IN THE CITY OF CINCINNATI
RANK VENDOR NO./NAME
1 NO080 NORRIS ASPHALT PAVING CO.

$ 495,819.78 100.00 %



Bid Order: 151

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 04-0055-707

Primary Co

Run Date: 07/21/11
Page: 151 2

unty: APPANOOSE

Letting Date: 07/19/11 10:00 A.M.
\ 1 ) NOO080 | ( ) ¢ )
INORRIS ASPHALT PAVING CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 199.200 TON | 29.50000 5876.40 | |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.800 MILE | 5000.00000 4000.00 | |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 1188.600 SY | 75.00000 89145.00 | |
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 66.000 EACH | 200.00000 13200.00| |
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145160 131.700 TON | 50.00000 6585.00| |
PAVEMENT SCARIFICATION | | |
0060 2303-0032500 1246.700 TON | 76.75000 95684.23| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 1578.200 TON | 78.75000 124283.25| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0246422 169.500 TON | 550.00000 93225.00| \
ASPHALT BINDER, PG 64-22 | | |
0090 2303-6911000 LUMP | 3000.00000 3000.00]| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2527-9263109 24.030 STA | 30.00000 720.90| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 5000.00000 5000.00 | |
TRAFFIC CONTROL | |
0120 2528-8445113 40.000 EACH | 315.00000 12600.00 | |
FLAGGERS | | |
0130 2528-8445115 20.000 EACH | 470.00000 9400.00| |
PILOT CARS | | |
0140 2529-2242304 14.000 EACH | 150.00000 2100.00| |
CD JOINT ASSEMBLY | | |
0150 2533-4980005 LUMP | 27500.00000 27500.00 | \
MOBILIZATION | |
SECTION TOTALS | $ 492,319.78| \ $
—————————————————————————————————————————— e

SECTION 0002

PAYMENT ADJUSTMENT INCENTIVE ITEMS



Bid Order: 151

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 04-0055-707

Run Date: 07/21/11
Page: 151 3

Primary County: APPANOOSE

Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) NOO08O | ( ) | ( )
|NORRIS ASPHALT PAVING CO. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2317-7000120 3500.000 EACH | 1.00000 3500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ \
SECTION TOTALS | $ 3,500.00] S | $
—————————————————————————————————————————— it e At
CONTRACT TOTALS | S 495,819.78| S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

156 Contract ID: 43-0304-709
110719 10:00 A.M.
AWARD RECOMMENDED to WESTERN ENGINEERING CO., INC.

20 WORK DAYS Late Start Date: 09/12/11
MP-030-4(709)19--76-43 Project:
HMA RESURFACING WITH MILLING Work Type:
HARRISON Prj Awd Amt: $53,360.75 County:
U.S. 30 Route:
IN THE CITY OF LOGAN. Location:
MP-037-4(703)24--76-43
HMA RESURFACING WITH MILLING
HARRISON Prj Awd Amt: $46,047.88
IOWA 37

IN THE CITY OF DUNLAP, 12TH ST. TO THE ECL.

07/21/11

1

RANK
1 WES540
2 0.053

WESTERN ENGINEERING CO., INC.
OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

Run Date:
Page: 156
Primary County: HARRISON
No Established DBE Goal
MP-030-4(710)27--76-43
HMA RESURFACING WITH MILLING
HARRISON Prj Awd Amt: $56,792.42
U.S. 30
IN THE CITY OF WOODBINE.
TOTAL % OVER
BID LOW BID
$ 156,201.05 100.00 %
S 159,287.00 101.97 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 156 Contract ID:
Letting Date: 07/19/11 10:00 A.M.

43-0304-709

Run Date: 07/21/11
Page: 156 2

Primary County: HARRISON

1 ) WE540

(
WESTERN ENGINEERING CO.,

LINE NO / ITEM CODE / ALT

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,

120.
7369.

13008.

6900.
3090.

944.

3050.
4410.
3290.

2880.

360.
5367.

21338.

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
SECTION 0001 ROADWAY ITEMS - MP-030-4(709)19--76-43
\
0010 2212-0475095 0.100 MILE | 1200.00000
CLEANING AND PREPARATION OF BASE |
0020 2214-5145150 2233.300 SY | 3.30000
PAVEMENT SCARIFICATION
0030 2303-0033504 191.300 TON | 68.00000
HOT MIX ASPHALT MIXTURE (1,000,000 |
ESAL), SURFACE COURSE, 1/2 IN. MIX, |
FRICTION L-4 |
0040 2303-0246422 11.500 TON | 600.00000
ASPHALT BINDER, PG 64-22 |
0050 2435-0600010 3.000 EACH | 1030.00000
MANHOLE ADJUSTMENT, MINOR |
0060 2527-9263109 17.490 STA | 54.00000
PAINTED PAVEMENT MARKING, WATERBORNE OR |
SOLVENT-BASED |
0070 2528-8445110 LUMP | 3050.00000
TRAFFIC CONTROL |
0080 2528-8445113 14.000 EACH | 315.00000
FLAGGERS |
0090 2528-8445115 7.000 EACH | 470.00000
PILOT CARS |
0100 2530-0400061 19.200 TON | 150.00000
HOT MIX ASPHALT (PARTIAL DEPTH PATCH |
MATERIAL) |
0110 2530-5070221 118.000 SY | 11.00000
REGULAR PARTIAL DEPTH HOT MIX ASPHALT \
FINISH PATCHES, BY AREA |
0120 2533-4980005 LUMP | 7000.00000
MOBILIZATION |
SECTION TOTALS | $
__________________________________________ +_____________________________
SECTION 0002 ROADWAY ITEMS - MP-030-4(710)27--76-43
\
0130 2212-0475095 0.300 MILE | 1200.00000
CLEANING AND PREPARATION OF BASE |
0140 2214-5145150 1130.000 SY | 4.75000
PAVEMENT SCARIFICATION |
0150 2303-0033504 338.700 TON | 63.00000
|
|
|

FRICTION L-4

2 )

86.

500.
1100.

40.

1500.
315.
470.

125.

55.

4000.

( 0.053
OMG MIDWEST D/B/A TRI-STATE

00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

300.

12283.

16451.

5750.

3300.

699.

1500.

4410.

3290.

2400.

.00000
.50000
.00000

300.
6215.

25063.



Bid Order: 156
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-0304-709

Run Date: 07/21/11
Page: 156 3

Primary County: HARRISON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 2303-0246422 20.300 TON
ASPHALT BINDER, PG 64-22

0170 2527-9263109 63.830 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2528-8445113 8.000 EACH
FLAGGERS

0200 2528-8445115 4.000 EACH
PILOT CARS

0210 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

0220 2212-0475095 0.100 MILE
CLEANING AND PREPARATION OF BASE

0230 2214-5145150 1530.700 sY
PAVEMENT SCARIFICATION

0240 2303-0033504 174.800 TON
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

0250 2303-0246422 10.500 TON
ASPHALT BINDER, PG 64-22

0260 2435-0600010 5.000 EACH
MANHOLE ADJUSTMENT, MINOR

0270 2527-9263109 13.200 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0280 2528-8445110 LUMP
TRAFFIC CONTROL

0290 2528-8445113 8.000 EACH
FLAGGERS

0300 2528-8445115 4.000 EACH
PILOT CARS

0310 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

(
W

1)

WES540
ESTERN ENGINEERING CO.,

600.

54.

2700.
315.
470.

7000.

00000

00000

00000

00000

00000

00000

1200.

4.

77.

600.

950.

54.

2800.

315.

470.

7000.

00000

25000

00000

00000

00000

00000

00000

00000

00000

00000

120.

6505.

13459.

6300.

4750.

712.

156,201.

2 )

40.

1500.
315.
470.

4000.

82.

500.

1100.

40.

1500.

315.

470.

4000.

( 0.053
OMG MIDWEST D/B/A TRI-STATE

00000

00000

00000

00000

.00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT |

10150.

2553.

1500.

2520.

1880.

4000.

300.

8418.

14333.

5250.

5500.

528.

00|
\
20|

159,287.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 160 1
Bid Order: 160 Contract ID: 78-0801-363-A Primary County: POTTAWATTAMIE
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MFT CONSTRUCTION, INC.
Contract Period: 85 WORK DAYS Late Start Date: 07/02/12
Project: IM-080-1(363)3--13-78 Project: IM-080-1(412)3--13-78
Work Type: HMA PAVEMENT - GRADE AND NEW Work Type: TRAFFIC SIGNALS
County: POTTAWATTAMIE Prj Awd Amt: $1,853,915.30 County: POTTAWATTAMIE Prj Awd Amt: $269,495.00
Route: I-80 Route: I-80
Location: IN THE CITY OF COUNCIL BLUFFS - S. Location: IN THE CITY OF COUNCIL BLUFFS AT S.
EXPRESSWAY DUAL LEFT TURN INTERSECTION EXPRESSWAY DUAL LEFT TURN INTERSECTION
IMPROVEMENTS IMPROVEMENTS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 M.197 MFT CONSTRUCTION, INC. $ 2,123,410.30 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 78-0801-363-A Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
1 ) M.197 ( ) ( )

(
MFT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ROADWAY ITEMS - IM-080-1(363)3--13-78
\ \ \
0010 2101-0850001 0.100 ACRE | 15000.00000 1500.00] |
CLEARING AND GRUBBING | | |
0020 2102-0425070 3255.000 TON | 28.00000 91140.00] |
SPECIAL BACKFILL | |
0030 2102-2710070 3212.000 cCY | 24.00000 77088.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2710090 2485.000 CY | 15.00000 37275.00| |
EXCAVATION, CLASS 10, WASTE | \ \
0050 2102-2712015 10.000 cCY | 160.00000 1600.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0060 2102-2713070 534.000 CY | 30.00000 16020.00| |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | \ |
0070 2105-8425015 4548.000 CY | 15.00000 68220.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2115-0100000 1167.000 CY | 59.00000 68853.00] |
MODIFIED SUBBASE | | |
0090 2121-7425010 36.700 TON | 80.00000 2936.00] |
GRANULAR SHOULDERS, TYPE A | | I
0100 2122-5190085 699.000 sSY | 58.00000 40542.00| |
PAVED SHOULDER, P.C. CONCRETE, 8.5 IN. | | |
0110 2123-7450000 27.100 STA | 600.00000 16260.00| |
SHOULDER CONSTRUCTION, EARTH | | |
0120 2214-5145150 6277.000 SY | 4.80000 30129.60| |
PAVEMENT SCARIFICATION \ | \
0130 2301-1033085 1625.000 SY | 85.00000 138125.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8.5 IN. | | |
0140 2301-4875006 822.000 SY | 84.00000 69048.00] |
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0150 2303-0033504 682.600 TON | 71.00000 48464.60| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 \ | \
0170 2303-0246422 41.000 TON | 755.00000 30955.00] |
ASPHALT BINDER, PG 64-22 | \ \
0180 2303-6911000 LUMP | 2500.00000 2500.00] |
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 3
Bid Order: 160 Contract ID: 78-0801-363-A Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) M.197 | ( ) | ( )
|MET CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 2304-0100000 4335.000 sSY | 80.00000 346800.00] |
DETOUR PAVEMENT | | |
0200 2401-6745356 12.000 EACH | 300.00000 3600.00] |
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES | | |
0210 2401-6745765 4.000 EACH | 300.00000 1200.00] |
REMOVAL OF LIGHT POLES | | |
0220 2402-2720100 19.000 cCY | 65.00000 1235.00] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0230 2416-0100012 1.000 EACH | 650.00000 650.00| |
APRONS, CONCRETE, 12 IN. DIA. | | |
0240 2416-0101036 1.000 EACH | 1200.00000 1200.00] |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0250 2416-0101136 1.000 EACH | 1300.00000 1300.00] |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | \ \
0260 2416-1000000 8.000 LF | 210.00000 1680.00] |
RIGID PIPE CULVERT, CONCRETE ROADWAY, | | |
12 IN. | | |
0270 2416-1180030 8.000 LF | 210.00000 1680.00] |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | \
DIA. | | |
0280 2416-1180042 6.000 LF | 440.00000 2640.00] |
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0290 2435-0250700 5.000 EACH | 3800.00000 19000.00| |
INTAKE, SW-507 | | |
0300 2435-0254100 4.000 EACH | 4100.00000 16400.00| |
INTAKE, SW-541 | |
0310 2435-0600010 1.000 EACH | 600.00000 600.00| |
MANHOLE ADJUSTMENT, MINOR \ \ \
0320 2502-8212034 1848.000 LF | 16.00000 29568.00] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0330 2502-8215106 178.000 LF | 55.00000 9790.00] |
SUBDRAIN, CORRUGATED METAL PIPE, 6 IN. | | |
DIA. | | |
0340 2502-8220193 18.000 EACH | 375.00000 6750.00| |
| | |

SUBDRAIN OUTLET (RF-19C)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 4
Bid Order: 160 Contract ID: 78-0801-363-A Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
1 ) M.197 ( ) ( )

(
MFT CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2502-8220196 5.000 EACH | 325.00000 1625.00 | \
SUBDRAIN OUTLET, RF-19E | | |
0360 2503-0114215 270.000 LF | 110.00000 29700.00| \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. \ \ \
0370 2503-0114218 18.000 LF | 165.00000 2970.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0380 2507-3250005 62.200 SY | 19.00000 1181.80| |
ENGINEERING FABRIC | | |
0390 2507-8029000 38.000 TON | 68.00000 2584.00 | \
EROSION STONE | | |
0400 2510-6745850 9270.000 SY | 21.00000 194670.00] |
REMOVAL OF PAVEMENT \ \ \
0410 2523-0000200 2168.000 LF | 14.50000 31436.00] |
ELECTRICAL CIRCUITS | | \
0420 2523-0000310 3.000 EACH | 900.00000 2700.00 | |
HANDHOLES AND JUNCTION BOXES | | |
0430 2523-0000400 1.000 EACH | 3025.00000 3025.00 ]| |
CONTROL CABINET | |
0440 2523-67650009 8.000 EACH | 1452.00000 11616.00|
REMOVE AND REINSTALL LIGHT POLE AND | | |
LUMINAIRE | | \
0450 2526-8285000 LUMP | 55000.00000 55000.00 | |
CONSTRUCTION SURVEY | | |
0460 2527-9263109 192.500 STA | 41.00000 7892 .50 | \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2527-9263131 214.800 STA | 128.00000 27494 .40 |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0480 2527-9263137 21.000 EACH | 40.00000 840.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0490 2527-9263180 420.500 STA | 31.50000 13245.75]| \
PAVEMENT MARKINGS REMOVED | | |
0500 2527-9263190 12.000 EACH | 50.00000 600.00| \
| | |

SYMBOLS AND LEGENDS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 5
Bid Order: 160 Contract ID: 78-0801-363-A Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) M.197 | ( ) | ( )
IMFT CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0510 2528-8400048 1534.000 LF | 31.00000 47554.00] |
TEMPORARY BARRTIER RATL, CONCRETE | | |
0520 2528-8445110 LUMP | 12000.00000 12000.00] |
TRAFFIC CONTROL | | |
0530 2529-5070110 117.000 sY | 450.00000 52650.00 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0540 2529-5070120 8.000 EACH | 400.00000 3200.00] \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0550 2533-4980005 LUMP | 140000.00000 140000.00]| |
MOBILIZATION | | |
0560 2601-2634105 3.750 ACRE | 3146.00000 11797.50] |
MULCHING, BONDED FIBER MATRIX | | |
0570 2601-2636043 3.750 ACRE | 800.00000 3000.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0580 2601-2642100 3.750 ACRE | 105.00000 393.75] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0590 2602-0000020 4256.000 LF | 2.50000 10640.00 | |
SILT FENCE | | |
0600 2602-0000030 396.000 LF | 2.40000 950.40] |
SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000050 4.000 EACH | 100.00000 400.00] \
SILT BASINS | | |
SECTION TOTALS | S 1,853,915.30] S | S
—————————————————————————————————————————— R ettt et Rttt
SECTION 0002  TRAFFIC SIGNALS - IM-080-1(412)3--13-78
\ \ \
0620 2525-0000100 LUMP | 250000.00000 250000.00 | |
TRAFFIC SIGNALIZATION | | |
0630 2525-0000120 LUMP | 6050.00000 6050.00 | |
REMOVAL OF TRAFFIC SIGNALIZATION | |
0640 2528-8445110 LUMP | 5445.00000 5445.00| |
TRAFFIC CONTROL | | |
0650 2533-4980005 LUMP | 8000.00000 8000.00] |
MOBILIZATION | |
SECTION TOTALS | S 269,495.00] $ \ $
—————————————————————————————————————————— R ettt T e e
CONTRACT TOTALS | S 2,123,410.30] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11
VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 01-0924-705 Primary County: ADAIR
Letting Date: 110719 10:00 A.M. No Established DBE Goal

Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 40 WORK DAYS Late Start Date: 09/12/11
Project: MP-025-4(701)48--76-01 Project: MP-092-4(705)81--76-01
Work Type: PCC PATCHING Work Type: PCC PATCHING
County: ADAIR Prj Awd Amt: $26,061.30 County: ADAIR Prj Awd Amt: $190,854.56
Route: IOWA 25 Route: IOWA 92
Location: IN THE CITY OF ORIENT FROM SCL TO WCL Location: FROM IA 25 E. TO MADISON CO. LINE
Project: MP-092-4(709)43--76-15
Work Type: PCC PATCHING
County: CASS Prj Awd Amt: $45,685.50
Route: IOWA 92
Location: FROM HARRISON ST. IN THE CITY OF GRISWOLD TO
Uus 71.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC S 262,601.36 100.00 %
2 TE060 TEK BUILDERS, INC. $ 292,531.64 111.39 %
3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. S 326,539.01 124.34 %
4 GU100 GUS CONSTRUCTION CO., INC. $ 329,793.36 125.58 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. S 367,345.0601 139.88 %
6 10200 IOWA EROSION CONTROL, INC. $ 409,205.35 155.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 01-0924-705 Primary County: ADAIR
Letting Date: 07/19/11 10:00 A.M.
1 ) CEO040 2 ) TE060 3 ) TE090

( ( (
CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. TEN POINT CONST. CO., INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ROADWAY ITEMS - MP-025-4(701)48--76-01
\ \ \
0010 2528-8445110 LUMP | 200.00000 200.00| 300.00000 300.00] 300.00000 300.00
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 470.00000 2350.00]| 470.00000 2350.00]| 470.00000 2350.00
PILOT CARS \ \ \
0040 2529-2242304 4.000 EACH | 90.00000 360.00] 120.00000 480.00] 130.00000 520.00
CD JOINT ASSEMBLY \ \ \
0050 2529-5070110 202.700 SY | 79.00000 16013.30] 101.00000 20472.70] 115.00000 23310.50
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0060 2529-5070120 14.000 EACH | 92.00000 1288.00 | 200.00000 2800.00 | 92.00000 1288.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2533-4980005 LUMP | 2700.00000 2700.00 | 2300.00000 2300.00| 2000.00000 2000.00
MOBILIZATION | | \

SECTION TOTALS | $ 26,061.30] $ 31,852.70] $ 32,918.50
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS - MP-092-4(705)81--76-01

\ \ \
0080 2319-1000000 16.700 MILE | 2307.00000 38526.90]| 2307.00000 38526.90]| 2500.00000 41750.00
SLURRY LEVELING | | \
0090 2319-4000000 3377.200 GAL | 2.75000 9287.30] 2.75000 9287.30] 3.25000 10975.90
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0100 2527-9263109 1693.020 STA | 8.00000 13544.16]| 8.00000 13544.16]| 7.95000 13459.51
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2100.00000 2100.00| 1800.00000 1800.00 | 2500.00000 2500.00
TRAFFIC CONTROL | |
0120 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00 | 315.00000 3150.00
FLAGGERS | | |
0130 2528-8445115 5.000 EACH | 470.00000 2350.00]| 470.00000 2350.00| 470.00000 2350.00
PILOT CARS | | |
0140 2529-5070110 1423.900 SY | 78.00000 111064.20] 81.61000 116204.48] 99.00000 140966.10
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0150 2529-5070120 176.000 EACH | 32.00000 5632.00 | 160.00000 28160.00| 71.00000 12496.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0160 2533-4980005 LUMP | 5200.00000 5200.00 | 5100.00000 5100.00 | 12500.00000 12500.00
MOBILIZATION | |

SECTION TOTALS | $ 190,854.56] $ 218,122.84] $ 240,147.51
—————————————————————————————————————————— e e
SECTION 0003 ROADWAY ITEMS - MP-092-4(709)43--76-15

\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 01-0924-705 Primary County: ADAIR
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE060 | ( 3 ) TE090
| CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. |TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0170 2528-8445110 LUMP | 200.00000 200.00] 300.00000 300.00] 600.00000 600.00
TRAFFIC CONTROL | | |
0180 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0190 2528-8445115 5.000 EACH | 470.00000 2350.00] 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0200 2529-5070110 317.100 SY | 105.00000 33295.50| 91.00000 28856.10] 130.00000 41223.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0210 2529-5070120 35.000 EACH | 114.00000 3990.00] 160.00000 5600.00| 90.00000 3150.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0220 2533-4980005 LUMP | 2700.00000 2700.00| 2300.00000 2300.00] 3000.00000 3000.00
MOBILIZATION | | |
SECTION TOTALS | S 45,685.50 | S 42,556.10| S 53,473.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 262,601.36| S 292,531.64| S 326,539.01




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 4
Bid Order: 201 Contract ID: 01-0924-705 Primary County: ADAIR
Letting Date: 07/19/11 10:00 A.M.
4 ) GU100 5 ) DE300 6 ) I0200

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS - MP-025-4(70

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 10.000 EACH
FLAGGERS

0030 2528-8445115 5.000 EACH
PILOT CARS

0040 2529-2242304 4.000 EACH
CD JOINT ASSEMBLY

0050 2529-5070110 202.700 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0060 2529-5070120 14.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0070 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS - MP-092-4 (70

0080 2319-1000000 16.700 MILE
SLURRY LEVELING

0090 2319-4000000 3377.200 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0100 2527-9263109 1693.020 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 10.000 EACH
FLAGGERS

0130 2528-8445115 5.000 EACH
PILOT CARS

0140 2529-5070110 1423.900 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0150 2529-5070120 176.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0160 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS
SECTION 0003 ROADWAY ITEMS - MP-092-4 (70

(
GUS CONSTRUCTION CO., INC.

1000.

315.

470.

145.

113.

145.

1200.

00000

00000

00000

00000

00000

00000

00000

AMOUNT

\
\
|
\
_____________________________ +

1000.

3150.

2350.

580.

2307.

2

3600.

315.

470.

99.

123.

4500.

00000

.75000

.00000

00000

00000

00000

00000

00000

00000

3600.
3150.
2350.
140966.
21648.
4500.

237,572.

(
DENCO HIGHWAY CONSTRUCTION

UNIT PRICE

850.

315.

470.

100.

155.

120.

1000.

00000

00000

00000

00000

78000

00000

00000

850.

3150.

2350.

400.

C

550.

315.

470.

106.

120.

1800.

.70000

.50000

.00000

00000

00000

00000

65000

00000

00000

550.
3150.
2350.

151858.
21120.
1800.

259,511.

(
IOWA EROSION CONTROL, INC.

1000.

315.

470.

120.

139.

219.

7500.

00000

00000

00000

00000

05000

46000

00000

AMOUNT

1000.

3150.

2350.

480.

00

00

00

00

.44

10.

3000.

315.

470.

128.

130.

10000.

.00000

.95000

00000

00000

00000

00000

30000

02000

00000

3000.
3150.
2350.
182686.
22883.
10000.

291,410.

.20

00

00

00

37



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 5
Bid Order: 201 Contract ID: 01-0924-705 Primary County: ADAIR
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) GU100 | ( 5 ) DE300 | ( 6 ) I0200
|GUS CONSTRUCTION CO., INC. | DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2528-8445110 LUMP | 500.00000 500.00] 800.00000 800.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0180 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0190 2528-8445115 5.000 EACH | 470.00000 2350.00] 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0200 2529-5070110 317.100 SY | 148.00000 46930.80 | 174.48000 55327.61 | 158.47000 50250.84
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0210 2529-5070120 35.000 EACH | 145.00000 5075.00] 120.00000 4200.00] 223.04000 7806.40
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0220 2533-4980005 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 7500.00000 7500.00
MOBILIZATION | | |
SECTION TOTALS | S 59,005.80| S 66,827.61| S 72,057.24
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 329,793.36| S 367,345.61| $ 409,205.35




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 11-0033-706 Primary County: BUENA VISTA
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/26/11
Project: MP-003-3(706)84--76-11 Project: MP-007-3(707)32--76-11
Work Type: PCC PATCHING Work Type: PCC PATCHING
County: BUENA VISTA Prj Awd Amt: $52,860.00 County: BUENA VISTA Prj Awd Amt: $33,488.90
Route: IOWA 3 Route: IOWA 7
Location: FROM APPROX. 2.4 MILES E. OF US 71 TO APPROX. Location: 0.5 MILE W. OF POCAHONTAS CO. LINE
6.4 MILES E. OF IA. 4 (VAR. LOC.)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 86,348.90 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 109,223.20 126.49 %
3 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 121,264.10 140.43 %
4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. S 144,990.12 167.91 %
5 10200 IOWA EROSION CONTROL, INC. $ 165,037.11 191.12 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 11-0033-706 Primary County: BUENA VISTA
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) TE090
|CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. |TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - MP-003-3(706)84--76-11
\ \ \
0010 2528-8445110 LUMP | 200.00000 200.00 | 1200.00000 1200.00| 800.00000 800.00
TRAFFIC CONTROL | | |
0020 2528-8445113 6.000 EACH | 315.00000 1890.00| 315.00000 1890.00| 315.00000 1890.00
FLAGGERS | | |
0030 2528-8445115 2.000 EACH | 470.00000 940.00| 470.00000 940.00| 470.00000 940.00
PILOT CARS | | |
0040 2529-5070110 278.000 SY | 89.00000 24742 .00 122.00000 33916.00 | 186.00000 51708.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 24.000 EACH | 87.00000 2088.00| 260.00000 6240.00 | 172.00000 4128.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2529-8174050 24.000 EACH | 250.00000 6000.00 | 200.00000 4800.00| 330.00000 7920.00
PATCH SUBDRAIN | | |
0070 2529-8201000 28.000 EACH | 500.00000 14000.00 | 500.00000 14000.00 | 491.00000 13748.00
JOINT ASSEMBLY, EF | | |
0080 2533-4980005 LUMP | 3000.00000 3000.00] 1200.00000 1200.00]| 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS | S 52,860.00| S 64,186.00] S 86,134.00
—————————————————————————————————————————— R i et
SECTION 0002  ROADWAY ITEMS - MP-007-3(707)32--76-11
\ \ \
0090 2528-8445110 LUMP | 100.00000 100.00] 1200.00000 1200.00]| 200.00000 200.00
TRAFFIC CONTROL | | |
0100 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00]| 315.00000 3150.00
FLAGGERS | | |
0110 2529-2242304 10.000 EACH | 125.00000 1250.00] 145.00000 1450.00] 125.00000 1250.00
CD JOINT ASSEMBLY | | |
0120 2529-5070110 248.900 SY | 91.00000 22649.90| 125.00000 31112.50| 98.00000 24392.20
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0130 2529-5070120 2.000 EACH | 175.00000 350.00] 400.00000 800.00| 350.00000 700.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0140 2529-8174010 248.900 SY | 10.00000 2489.00| 23.00000 5724.70| 11.00000 2737.90
SUBBASE (PATCHES) | | |
0150 2529-8174050 2.000 EACH | 250.00000 500.00] 200.00000 400.00] 400.00000 800.00
PATCH SUBDRAIN | | |
0160 2533-4980005 LUMP | 3000.00000 3000.00] 1200.00000 1200.00] 1900.00000 1900.00
MOBILIZATION | |
SECTION TOTALS | S 33,488.90| S 45,037.20| S 35,130.10
—————————————————————————————————————————— e
CONTRACT TOTALS | S 86,348.90| S 109,223.20] S 121,264.10




Bid Order: 202

Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-0033-706

Run Date: 07/21/11
Page: 202 3

Primary County: BUENA VISTA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113
FLAGGERS

0030 2528-8445115
PILOT CARS

0040 2529-5070110
PATCHES, FULL-DEPTH

0050 2529-5070120
PATCHES, FULL-DEPTH

0060 2529-8174050
PATCH SUBDRAIN

0070 2529-8201000
JOINT ASSEMBLY, EF

0080 2533-4980005
MOBILIZATION

SECTION TOTALS

0090 2528-8445110
TRAFFIC CONTROL

0100 2528-8445113
FLAGGERS

0110 2529-2242304
CD JOINT ASSEMBLY

0120 2529-5070110
PATCHES, FULL-DEPTH

0130 2529-5070120
PATCHES, FULL-DEPTH

0140 2529-8174010
SUBBASE (PATCHES)

0150 2529-8174050
PATCH SUBDRAIN

0160 2533-4980005
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

QUANTITY

LUMP
6.000 EACH
2.000 EACH
278.000 SY
FINISH, BY AREA
24.000 EACH
FINISH, BY COUNT
24.000 EACH
28.000 EACH

LUMP

LUMP

10.000 EACH

10.000 EACH
248.900 sSY

FINISH, BY AREA

2.000 EACH
FINISH, BY COUNT
248.900 sSY

2.000 EACH

LUMP

4 )

O ~

500

315.

470.

244 .

120.

500.

300

1500

250

315.

160.

149.

200.

18

500

1000

DE300

.00000

00000

00000

16000

00000

00000

.00000

.00000

.00000

00000

00000

15000

00000

.00000

.00000

.00000

ENCO HIGHWAY CONSTRUCTION

500.

1890.

940.

67876.

2880.

12000.

250.

3150.

1600.

37123.

400.

C

144,990.

5 )

10200

(
IOWA EROSION CONTROL, INC.

1000.

315.

470.

192.

328.

500.

750.

1000.

315.

120.

145.

234.

14.

500.

10000.

00000

00000

00000

49000

64000

00000

00000

.00000

00000

00000

00000

99000

63000

67000

00000

00000

1000.
1890.
940.
53512.
7887.
12000.
21000.
10000.
108,229.
1000.
3150.
1200.
36336.

469.

165,037.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

203 Contract ID: 15-0834-701
110719 10:00 A.M.
AWARD RECOMMENDED to FORT DODGE ASPHALT CO., INC.

25 WORK DAYS Late Start Date: 08/22/11
MP-071-4(704)84--76-05 Project:
SLURRY SEAL Work Type:
AUDUBON Prj Awd Amt: $28,214.68 County:
U.s. 71 Route:
IN THE CITY OF AUDUBON. Location:
MP-092-4(710)53--76-15 Project:
SLURRY SEAL Work Type:
CASS Prj Awd Amt: $68,878.60 County:
IOWA 92 Route:
FROM THE NORTH JCT. OF U.S. 71 TO N-28 Location:

Run Date: 07/21/11
Page: 203 1
Primary County: CASS
No Established DBE Goal
MP-083-4(701)39--76-15
SLURRY SEAL
CASS Prj Awd Amt: $94,380.65
IOWA 83

FROM THE EAST JCT.
THE CITY OF ANITA.

OF U.S. 71 TO IOWA 148 IN

MP-169-4(702)70--76-61
SLURRY SEAL

RANK
1 FO0200
2 DE300

FORT DODGE ASPHALT COMPANY, INC.
DENCO HIGHWAY CONSTRUCTION CORP.

MADISON Prj Awd Amt: $70,841.40
U.s. 169
FROM THE N. JCT. OF IOWA 92 TO 2.7 MI. NORTH
OF G-4R.
TOTAL % OVER
BID LOW BID
$ 262,315.33 100.00 %
$ 326,244.29 124.37 %



Bid Order: 203
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

15-0834-701

Run Date: 07/21/11
Page: 203 2

Primary County: CASS

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000 2.000 MILE
SLURRY LEVELING

0020 2319-3000102 47.300 TON
STRIP SLURRY TREATMENT FINE AGGREGATE

0030 2319-3000200 1.000 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0040 2319-4000000 2358.100 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0050 2527-9263109 135.180 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 15.000 EACH
FLAGGERS

0080 2528-8445115 5.000 EACH
PILOT CARS

0090 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0100 2319-1000000 9.700 MILE
SLURRY LEVELING

0110 2319-3000102 149.400 TON
STRIP SLURRY TREATMENT FINE AGGREGATE

0120 2319-3000200 9.700 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0130 2319-4000000 6882.200 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0140 2527-9263109 1334.800 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

-

1)

(
FORT DODGE ASPHALT CO.,

2290.
50.

1000.

10.

1500.
315.
470.

1500.

2300.
32.

750.

10.

FO200

00000

00000

00000

.75000

00000

00000

00000

00000

00000

CASS COUNTY MP-083-4(701)39--76-15

00000

50000

00000

.25000

00000

4580.
2365.

1000.

8842.

1351.

1500.
4725.
2350.

1500.

22310.
4855.

7275.

22367.

13348.

[ (
INC. |D
|

2 ) DE300
ENCO HIGHWAY CONSTRUCTION C
AMOUNT| UNIT PRICE AMOUNT
AUDUBON COUNTY MP-071-4(704)84--76-05

I I
00| 5943.92000 11887.84|
I I
00] 65.00000 3074.50|
I I
00| 1500.00000 1500.00]
I I

I I
88 | 3.20000 7545.92 |
| I

I I
80 | 7.25000 980.06 |
| |

| |
00| 500.00000 500.00]
| |
00| 315.00000 4725.00 |
I I
00| 470.00000 2350.00|
| I
00| 3500.00000 3500.00|
| |
68| S 36,063.32]
o +

I

00| 4082.80000 39603.16|
| |
50| 85.00000 12699.00]
| |
00| 1250.00000 12125.00]
| I

| |
15| 3.20000 22023.04 |
| |

| |
00| 7.25000 9677.30|
| |

I I



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 15-0834-701 Primary County: CASS
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) DE300 | ( )
| FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2528-8445110 LUMP | 1500.00000 1500.00| 500.00000 500.00]
TRAFFIC CONTROL | | |
0160 2528-8445113 45.000 EACH | 315.00000 14175.00] 315.00000 14175.00]
FLAGGERS | | |
0170 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00]
PILOT CARS | | |
0180 2533-4980005 LUMP | 1500.00000 1500.00| 800.00000 800.00]
MOBILIZATION | | |
SECTION TOTALS | $ 94,380.65]| $ 118,652.50] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  ROADWAY ITEMS CASS COUNTY MP-092-4(710)53--76-15
\ \ \
0190 2319-3000102 270.900 TON | 32.50000 8804.25| 45.00000 12190.50]
STRIP SLURRY TREATMENT FINE AGGREGATE | | |
0200 2319-3000200 5.900 MILE | 750.00000 4425.00| 5614.40000 33124.96|
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0210 2319-4000000 8923.800 GAL | 3.25000 29002.35]| 3.00000 26771.40|
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0220 2527-9263109 949.700 STA | 10.00000 9497.00| 7.20000 6837.84|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00]|
TRAFFIC CONTROL | | |
0240 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|
FLAGGERS | | |
0250 2528-8445115 10.000 EACH | 470.00000 4700.00| 470.00000 4700.00|
PILOT CARS | | |
0260 2533-4980005 LUMP | 1500.00000 1500.00| 2500.00000 2500.00|
MOBILIZATION | |
SECTION TOTALS | S 68,878.60] S 97,074.70] S
—————————————————————————————————————————— e
SECTION 0004  ROADWAY ITEMS MADISON COUNTY MP-169-4(702)70--76-61
\ \ \
0270 2212-5070310 245.400 SY | 126.00000 30920.40| 154.18000 37835.77|
PATCHES, FULL-DEPTH REPAIR | | |
0280 2212-5070330 46.000 EACH | 140.00000 6440.00| 120.00000 5520.00]
PATCHES BY COUNT (REPAIR) | | |
0290 2319-1000000 5.000 MILE | 2315.00000 11575.00] 2840.00000 14200.00|
| |

SLURRY LEVELING



Bid Order: 203

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

15-0834-701

Run Date: 07/21/11
Page: 203 4

Primary County: CASS

Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) DE300 | ( )
| FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ittt st i
0300 2319-4000000 384.000 GAL | 2.75000 1056.00] 3.25000 1248.00]

ASPHALT EMULSION FOR SLURRY LEVELING, | |

SLURRY WEDGE, AND SLURRY TREATMENT | | |
0310 2528-8445110 LUMP | 1700.00000 1700.00] 500.00000 500.00]

TRAFFIC CONTROL | | |
0320 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00|

FLAGGERS | | \
0330 2528-8445115 10.000 EACH | 470.00000 4700.00 | 470.00000 4700.00 |

PILOT CARS | | |
0340 2533-4980005 LUMP | 5000.00000 5000.00| 1000.00000 1000.00]

MOBILIZATION | | |

SECTION TOTALS | S 70,841.40] S 74,453.77| S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 262,315.33] S 326,244.29] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

204 Contract ID:

110719 10:00 A.M.

AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

25-1694-703

CEDAR FALLS CONSTR. CO.,
09/12/11

Project:
Work Type:
County:
Route:
Location:

Run Date:

Primary County: DALLAS
No Established DBE Goal

MP-144-4(700)0--76-25
PCC PATCHING
DALLAS

IOWA 144

IN THE CITY OF PERRY

Prj Awd Amt:

07/21/11
Page: 204 1

$32,613.20

Project: MP-044-4(705)92--76-25
Work Type: PCC PATCHING
County: DALLAS Prj Awd Amt: $36,560.40
Route: IOWA 44
Location: FROM US 169 TO THE ECL OF DALLAS CENTER.
Project: MP-169-4(703)99--76-25
Work Type: PCC PATCHING
County: DALLAS Prj Awd Amt: $118,371.90
Route: U.S. 169
Location: FROM MINBURN TO OGDEN.
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 GU100 GUS CONSTRUCTION CO., INC.
3 10200 IOWA EROSION CONTROL, INC.

$ 187,545.50
$ 230,454.80
$ 297,415.34



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 25-1694-703 Primary County: DALLAS
Letting Date: 07/19/11 10:00 A.M.
1 ) CE040 2 ) GU100 3 ) I0200

( ( (
CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. IOWA EROSION CONTROL, INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
— = —— — —— —— ——— — + —_
SECTION 0001 ROADWAY ITEMS - MP-044-4(705)92--76-25
\ \ \
0010 2528-8445110 LUMP | 100.00000 100.00] 1200.00000 1200.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0020 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0030 2528-8445115 5.000 EACH | 470.00000 2350.00]| 470.00000 2350.00| 470.00000 2350.00
PILOT CARS | | |
0040 2529-5070110 269.800 SY | 98.00000 26440.40| 112.00000 30217.60] 154.17000 41595.07
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 28.000 EACH | 90.00000 2520.00 | 214.00000 5992.00 | 235.96000 6606.88
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 2000.00000 2000.00 | 1200.00000 1200.00 | 7500.00000 7500.00
MOBILIZATION | | |
SECTION TOTALS | $ 36,560.40] $ 44,109.60] $ 62,201.95
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS - MP-144-4(700)0--76-25
\ \ \
0070 2528-8445110 LUMP | 1000.00000 1000.00| 6000.00000 6000.00] 1000.00000 1000.00
TRAFFIC CONTROL | |
0080 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS \ \ \
0090 2528-8445115 5.000 EACH | 470.00000 2350.00]| 470.00000 2350.00| 470.00000 2350.00
PILOT CARS \ \ \
0100 2529-2242304 1.000 EACH | 90.00000 90.00| 145.00000 145.00] 120.00000 120.00
CD JOINT ASSEMBLY | \ \
0110 2529-5070110 243.800 SY | 89.00000 21698.20| 121.00000 29499.80| 135.83000 33115.35
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0120 2529-5070120 25.000 EACH | 93.00000 2325.00| 214.00000 5350.00 | 218.92000 5473.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0130 2533-4980005 LUMP | 2000.00000 2000.00 | 4000.00000 4000.00 | 8000.00000 8000.00
MOBILIZATION | |
SECTION TOTALS | $ 32,613.20] $ 50,494.80] $ 53,208.35
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS - MP-169-4(703)99--76-25
\ \ \
0140 2528-8445110 LUMP | 600.00000 600.00| 1200.00000 1200.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0150 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00]| 315.00000 3150.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 3
Bid Order: 204 Contract ID: 25-1694-703 Primary County: DALLAS
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) I0200
|CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2528-8445115 5.000 EACH | 470.00000 2350.00] 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0170 2529-2242304 6.000 EACH | 110.00000 660.00| 145.00000 870.00] 120.00000 720.00
CD JOINT ASSEMBLY | | |
0180 2529-5070110 958.700 SY | 107.00000 102580.90| 112.00000 107374.40| 158.68000 152126.52
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0190 2529-5070120 79.000 EACH | 89.00000 7031.00] 214.00000 16906.00| 191.88000 15158.52
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0200 2533-4980005 LUMP | 2000.00000 2000.00| 4000.00000 4000.00| 7500.00000 7500.00
MOBILIZATION | | |
SECTION TOTALS | $ 118,371.90| $ 135,850.40| $ 182,005.04
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 187,545.50| $ 230,454.80| $ 297,415.34




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: MP-069-5(702)4--76-27
Work Type: HMA JOINT & CRACK SEALING
County: DECATUR Prj Awd Amt: $63,618.98
Route: U.S. 69
Location: FROM LAMONI, EAST AND NORTH TO THE JCT. IOWA
2 IN LEON.
RANK VENDOR NO./NAME

1 AM153 AMERICAN PAVEMENT SOLUTIONS, INC.
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
3 FO200 FORT DODGE ASPHALT COMPANY, INC.
4 IL080 ILLOWA INVESTMENT, INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

206 Contract ID: 27-0695-702

110719 10:00 A.M.

AWARD RECOMMENDED to AMERICAN PAVEMENT SOLUTIONS, INC.
15 WORK DAYS Late Start Date: 08/29/11

Primary County:

No Established DBE Goal

07/21/11

Run Date:
Page: 206

DECATUR

TOTAL % OVER

BID LOW BID
63,618.98 100.00 %
66,408.92 104.38 %
67,516.50 106.12 %
89,006.50 139.90 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2
Bid Order: 206 Contract ID: 27-0695-702 Primary County: DECATUR
Letting Date: 07/19/11 10:00 A.M.
1 ) AM153 2 ) DE300 3 ) F0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113 45.000
FLAGGERS

0030 2528-8445115 15.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2541-1004011 12.300

LUMP

EACH

EACH

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0060 2541-1005001 25494.000
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

+—_

(
AMERICAN PAVEMENT SOLUTIONS,

UNIT PRICE

1000.

315.

470.

2000.

1130.

00000

00000

00000

00000

08000

.00000

AMOUNT

\
\
|
\
_____________________________ +

1000.

14175.

7050.

2000.

13899.

(
DENCO HIGHWAY CONSTRUCTION

UNIT PRICE

250.00000

315.00000

470.00000

1500.00000

1458.53000

1.00000

250.

14175.

7050.

1500.

17939.

C

(
FORT DODGE ASPHALT CO.,

2000.
315.
470.

2500.

1325.

00000

00000

00000

00000

00000

.00000

INC.

AMOUNT

2000.

14175.

7050.

2500.

16297.

00

00

00

00

50




Bid Order: 206

Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

27-0695-702

Run Date: 07/21/11
Page: 206 3

Primary County: DECATUR

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113 45.000
FLAGGERS

0030 2528-8445115 15.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2541-1004011 12.300

LUMP

EACH

EACH

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0060 2541-1005001 25494.000
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

4 ) ILO8O
LLOWA INVESTMENT,

H o~

2000.00000

315.00000

470.00000

8000.00000

2625.00000

1.00000

INC.

2000.

14175.

7050.

8000.

32287.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
208 Contract ID: 36-0024-708
110719 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
09/26/11

Primary County:

Run Date:

FREMONT

No Established DBE Goal

64,761.90

07/21/11
Page: 208 1

Project: MP-002-4(708)16--76-36
Work Type: HMA PATCHING
County: FREMONT Prj Awd Amt: $64,761.90
Route: IOWA 2
Location: FROM SIDNEY TO US 59.
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 TE090 TEN POINT CONSTRUCTION COMPANY, INC.

IOWA EROSION CONTROL, INC.

76,348.50
153,741.78

% OVER
LOW BID
100.00 %
117.89 %
237.39 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 36-0024-708 Primary County: FREMONT
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TEO090 | ( 3 ) I0200
| CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 400.00000 400.00] 1000.00000 1000.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 15.000 EACH | 315.00000 4725.00 | 315.00000 4725.00 | 315.00000 4725.00
FLAGGERS \ \ \
0030 2528-8445115 5.000 EACH | 470.00000 2350.00| 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0040 2530-0400061 106.700 TON | 125.00000 13337.50] 175.00000 18672.50] 250.00000 26675.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | |
MATERIAL) | | |
0050 2530-5070221 654.300 SY | 58.00000 37949.40 | 70.00000 45801.00 | 150.53000 98491.78
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0060 2533-4980005 LUMP | 6000.00000 6000.00 | 3800.00000 3800.00] 20000.00000 20000.00
MOBILIZATION | | |
SECTION TOTALS | S 64,761.90| S 76,348.50] S 153,741.78
—————————————————————————————————————————— f——————
CONTRACT TOTALS \ S 64,761.90| S 76,348.50] S 153,741.78




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

209 Contract ID: 39-0444-707

110719 10:00 A.M.
AWARD RECOMMENDED to DENCO HIGHWAY CONSTRUCTION CORP.

45 WORK DAYS Late Start Date: 08/22/11
MP-044-4(707) 66--76-39 Project:
PCC JOINT & CRACK SEALING Work Type:
GUTHRIE Prj Awd Amt: $171,253.84 County:
IOWA 44 Route:
FROM GUTHRIE CENTER TO PANORA. Location:

MP-148-4(709)22--76-87
SLURRY SEAL
TAYLOR

IOWA 148
FROM J-20 TO U.S. 34.

Prj Awd Amt: $99,599.23

RANK
1 DE300
2 IL080

DENCO HIGHWAY CONSTRUCTION CORP.
ILLOWA INVESTMENT, INC.

Run Date: 07/21/11
Page: 209 1
Primary County: GUTHRIE
No Established DBE Goal
MP-002-4(702) 99--76-80
HMA CRACK FILLING
RINGGOLD Prj Awd Amt: $64,626.54
IOWA 2
FROM MOUNT AYR TO KELLERTON.
TOTAL % OVER
BID LOW BID
$ 335,479.61 100.00

$ 381,823.99



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 209 2
Bid Order: 209 Contract ID: 39-0444-707 Primary County: GUTHRIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) IL0S8O | ( )
| DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS GUTHRIE COUNTY MP-044-4(707)66--76-39
\ \ \
0010 2528-8445110 LUMP | 1800.00000 1800.00 | 3500.00000 3500.00 |
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 315.00000 12600.00 | 315.00000 12600.00 |
FLAGGERS | \ \
0030 2528-8445115 20.000 EACH | 470.00000 9400.00| 470.00000 9400.00|
PILOT CARS | | \
0040 2533-4980005 LUMP | 2000.00000 2000.00 | 20000.00000 20000.00 |
MOBILIZATION | | |
0050 2542-1006010 6.800 MILE | 15333.80000 104269.84 | 15600.00000 106080.00 |
CRACK AND JOINT CLEANING AND SEALING | | |
(PCC PAVEMENT) | |
0060 2542-1007000 41184.000 LB | 1.00000 41184.00| 1.00000 41184.00|
SEALER MATERIAL (PCC PAVEMENT) | | |
SECTION TOTALS | $ 171,253.84| $ 192,764.00]| $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS RINGGOLD COUNTY MP-002-4(702)99--76-80
\ \ \
0070 2528-8445110 LUMP | 300.00000 300.00] 2500.00000 2500.00|
TRAFFIC CONTROL | |
0080 2528-8445113 45.000 EACH | 315.00000 14175.00| 315.00000 14175.00]|
FLAGGERS | | |
0090 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 |
PILOT CARS | | |
0100 2533-4980005 LUMP | 500.00000 500.00| 8500.00000 8500.00 |
MOBILIZATION \ |
0110 2544-1001100 9.500 MILE | 2447.82000 23254.29| 3185.00000 30257.50]
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0120 2544-1003000 5953.000 GAL | 3.25000 19347.25| 4.50000 26788.50|
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 64,626.54 | $ 89,271.00]| $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS TAYLOR COUNTY MP-148-4(709)22--76-87
\ \ \
0130 2319-1000000 8.400 MILE | 4021.62000 33781.61| 2620.00000 22008.00|
SLURRY LEVELING | | |
0140 2319-3000102 130.100 TON | 48.00000 6244.80| 75.00000 9757.50]|
|

STRIP SLURRY TREATMENT FINE AGGREGATE



Bid Order: 209
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-0444-707

Run Date: 07/21/11
Page: 209 3

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2319-3000200 8.400 MILE
SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0160 2319-4000000 6145.600 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0170 2527-9263109 719.700 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2528-8445113 45.000 EACH
FLAGGERS

0200 2528-8445115 15.000 EACH
PILOT CARS

0210 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

O ~

1250.

750.

315.

470.

1500.

DE300

00000

.00000

.95000

00000

00000

00000

00000

ENCO HIGHWAY CONSTRUCTION

(2 ) ILO8O \

C |ILLOWA INVESTMENT, INC. |

| |

AMOUNT | UNIT PRICE AMOUNT |
10500.00 | 1000.00000 8400.00 |
\ \

| |
18436.80 ] 2.95000 18129.52
| |

| |
7161.02] 10.10000 7268.97|
| |

\ \

750.00 | 2500.00000 2500.00 |

| |
14175.00] 315.00000 14175.00]
| |
7050.00 | 470.00000 7050.00 |
| |
1500.00|]  10500.00000 10500.00 |
| |
99,599.23] $ 99,788.99]
- +
335,479.61] $ 381,823.99]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 210 1
Bid Order: 210 Contract ID: 43-0304-708 Primary County: HARRISON
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to STA-BILT CONSTRUCTION CO.
Contract Period: 25 WORK DAYS Late Start Date: 08/22/11

Project: MP-030-4(708)12--76-43
Work Type: MICROSURFACING
County: HARRISON Prj Awd Amt: $351,244.60
Route: U.S. 30
Location: FORM ECL OF MISSOURI VALLEY TO IA 44.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST060 STA-BILT CONSTRUCTION CO. $ 351,244.60 100.00 %
2 MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY $ 499,979.94 142.34 %



Bid Order: 210
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-0304-708

Run Date: 07/21/11
Page: 210 2

Primary County: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 1343.000 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 10.400 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 35111.000 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1939.000 sTA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 50.000 EACH
FLAGGERS

0070 2528-8445115 25.000 EACH
PILOT CARS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

ST060

(
STA-BILT CONSTRUCTION CO.

UNIT PRICE

31.

9895.

10.

19000.

315.

470.

31000.

00000

00000

.10000

50000

00000

00000

00000

00000

41633.

102908.

108844.

20359.

19000.
15750.
11750.
31000.

351,244.

351,244.

2 ) MA670

=

74.41000

3986.00000

4.96000

13.65000

66475.00000

315.00000

470.00000

64000.00000

41454.

174150.

26467.

66475.
15750.
11750.
64000.
499,979.

499,979.

ARTIN RESOURCE D/B/A MONARC




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 211 1
Bid Order: 211 Contract ID: 47-1753-703-A Primary County: IDA
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MID-CONTINENT CONTRACTING, INC
Contract Period: 20 WORK DAYS Late Start Date: 09/30/11

Project: MP-175-3(703)52--76-47
Work Type: HMA CRACK FILLING
County: IDA Prj Awd Amt: $41,172.00
Route: IOWA 175
Location: FROM ECL OF IDA GROVE TO THE SAC COUNTY LINE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI120 MID-CONTINENT CONTRACTING, INC. $ 41,172.00 100.00 %
2 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 43,661.53 106.04 %
3 F0200 FORT DODGE ASPHALT COMPANY, INC. $ 49,966.60 121.36 %
4 IL0O8O ILLOWA INVESTMENT, INC. $ 76,264.00 185.23 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 211 2
Bid Order: 211 Contract ID: 47-1753-703-A Primary County: IDA
Letting Date: 07/19/11 10:00 A.M.
1 ) MI120 2 ) DE300 3 ) FO200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 45.000 EACH
FLAGGERS

0030 2528-8445115 15.000 EACH
PILOT CARS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2544-1001100 7.800 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0060 2544-1001200 7.800 MILE

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)
0070 2544-1003000 1836.000 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

4+ _

(
MID-CONTINENT CONTRACTING,

UNIT PRICE

500.

315.

470.

1000.

1400.

200.

00000

00000

00000

00000

00000

00000

.25000

500.

14175.

7050.

1000.

10920.

1560.

O~

250.00000

315.00000

470.00000

1350.00000

1206.35000

700.00000

3.25000

ENCO HIGHWAY CONSTRUCTION

250.

14175.

7050.

1350.

94009.

5460.

C

(
FORT DODGE ASPHALT CO.,

INC.

2000.

315.

470.

500.

2467.

250.

00000
00000
00000
00000

00000

00000

.75000

2000.

14175.

7050.

500.

00

00

00

.60

.00




Bid Order: 211
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

47-1753-703-A

Run Date: 07/21/11
Page: 211 3

Primary County: IDA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 45.000 EACH
FLAGGERS

0030 2528-8445115 15.000 EACH
PILOT CARS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2544-1001100 7.800 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0060 2544-1001200 7.800 MILE

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)
0070 2544-1003000 1836.000 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

4 )

H o~

2000.

315.

470.

8000.

3465.

1250.

IL08O

LLOWA INVESTMENT,

00000

00000

00000

00000

00000

00000

.50000

INC.

2000.

14175.

7050.

8000.

27027.

9750.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

212 Contract ID: 59-0655-704
110719 10:00 A.M.

AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
35 WORK DAYS Late Start Date: 08/29/11

Run Date: 07/21/11

Primary County: LUCAS
No Established DBE Goal

177,067.04
209,684.47

Page: 212 1

Project: MP-065-5(704)32--76-59
Work Type: LONGITUDINAL JOINT REPAIR
County: LUCAS Prj Awd Amt: $177,067.04
Route: U.S. 65
Location: FROM US 34 N. TO LIBERTY CENTER
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.
2 TEO06O TEK BUILDERS, INC.

IOWA EROSION CONTROL, INC.

473,039.44

% OVER
LOW BID
100.00 %
118.42 %
267.15 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 2
Bid Order: 212 Contract ID: 59-0655-704 Primary County: LUCAS
Letting Date: 07/19/11 10:00 A.M.
1 ) CE040 2 ) TE060 3 ) I0200

( ( (
CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. IOWA EROSION CONTROL, INC.

LINE NO / ITEM CODE / ALT

+_
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ =
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4=
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
1

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 503.460 STA | 13.20000 6645.67| 13.20000 6645.67| 14.00000 7048.44
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1100.00000 1100.00| 1300.00000 1300.00| 1750.00000 1750.00
TRAFFIC CONTROL | |
0030 2528-8445113 25.000 EACH | 315.00000 7875.00 | 315.00000 7875.00 | 315.00000 7875.00
FLAGGERS | | |
0040 2528-8445115 5.000 EACH | 470.00000 2350.00 | 470.00000 2350.00 | 470.00000 2350.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 5900.00000 5900.00 | 6600.00000 6600.00| 33250.00000 33250.00
MOBILIZATION | |
0060 2540-4480507 67200.000 LF | 2.10000 141120.00] 2.39000 160608.00| 6.08000 408576.00
LONGITUDINAL JOINT REPAIR | | |
0070 2544-1001100 10.600 MILE | 665.28000 7051.97| 1915.00000 20299.00| 670.00000 7102.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1003000 1272.000 GAL | 3.95000 5024.40| 3.15000 4006.80 | 4.00000 5088.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 177,067.04 ] $ 209,684.47| $ 473,039.44
—————————————————————————————————————————— e e e
CONTRACT TOTALS \ $ 177,067.04 ] $ 209,684.47| $ 473,039.44




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 213 1
Bid Order: 213 Contract ID: 62-0635-706 Primary County: MAHASKA
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEK BUILDERS, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/12/11

Project: MP-063-5(706)61--76-62
Work Type: PCC PATCHING
County: MAHASKA Prj Awd Amt: $191,276.52
Route: U.S. 63
Location: FROM IOWA 163 RAMP INTERSECTION N. TO 2ND
AVE. IN OSKALOOSA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE060 TEK BUILDERS, INC. $ 191,276.52 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 203,784.00 106.53 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 249,312.10 130.34 %
4 I0200 IOWA EROSION CONTROL, INC. $ 329,012.74 172.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 213 2
Bid Order: 213 Contract ID: 62-0635-706 Primary County: MAHASKA
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) TE06O0 | ( 2 ) CE040 | ( 3 ) GU100
| TEK BUILDERS, INC. | CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 30.000 cCy | 40.00000 1200.00| 30.00000 900.00| 34.00000 1020.00
EXCAVATION, CLASS 13, WASTE | | |
0020 2105-8425005 10.000 cCY | 50.00000 500.00] 50.00000 500.00] 32.00000 320.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2401-6750001 LUMP | 5700.00000 5700.00 | 1500.00000 1500.00| 2400.00000 2400.00
REMOVALS, AS PER PLAN | | |
0040 2527-9263109 4.250 STA | 300.00000 1275.00| 190.00000 807.50] 190.00000 807.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0050 2528-8445110 LUMP | 3000.00000 3000.00| 4800.00000 4800.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 50.000 EACH | 315.00000 15750.00] 315.00000 15750.00] 315.00000 15750.00
FLAGGERS | | |
0070 2529-2242304 54.000 EACH | 110.00000 5940.00| 100.00000 5400.00| 145.00000 7830.00
CD JOINT ASSEMBLY | | |
0080 2529-2242320 40.000 EACH | 130.00000 5200.00| 120.00000 4800.00| 135.00000 5400.00
CT JOINT | | |
0090 2529-5070110 1652.900 SY | 78.35000 129504.72| 93.00000 153719.70]| 118.00000 195042.20
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0100 2529-5070120 60.000 EACH | 160.00000 9600.00| 150.00000 9000.00| 185.00000 11100.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0110 2529-8174010 133.900 sSY | 12.00000 1606.80| 12.00000 1606.80| 16.00000 2142.40
SUBBASE (PATCHES) | | \
0120 2533-4980005 LUMP | 12000.00000 12000.00] 5000.00000 5000.00| 2500.00000 2500.00
MOBILIZATION | | |
SECTION TOTALS | $ 191,276.52| S 203,784.00| $ 249,312.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 191,276.52| $ 203,784.00| $ 249,312.10




Bid Order:
Letting Date:

213

07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

62-0635-706

Run Date: 07/21/11
Page: 213 3

Primary County: MAHASKA

LINE NO / ITEM CO
ITEM DESCRIPTION

SECTION 0001 ROADWAY ITEMS

0010 2102-2713090

EXCAVATION, CLASS 13, WASTE

0020 2105-8425005
TOPSOIL, FURNIS
0030 2401-6750001

REMOVALS, AS PER PLAN

0040 2527-9263109

DE / ALT
QUANTITY
30.000
10.000
H AND SPREAD
4.250

CcY

CY

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2528-8445113 50.000 EACH
FLAGGERS

0070 2529-2242304 54.000 EACH
CD JOINT ASSEMBLY

0080 2529-2242320 40.000 EACH
CT JOINT

0090 2529-5070110 1652.900 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0100 2529-5070120 60.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0110 2529-8174010 133.900 SY
SUBBASE (PATCHES)

0120 2533-4980005 LUMP

MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

10200

(
IOWA EROSION CONTROL, INC.

75.

300.

12043.

330.

4000.

315.

120.

160.

142.

322.

20.

20000.

00000

00000

76000

00000

00000

00000

00000

00000

49000

57000

99000

00000

2250.
3000.
12043.

1402.

4000.
15750.
6480.
6400.
235521.
19354.
2810.
20000.
329,012.

329,012.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
214 Contract ID: 65-0344-711
110719 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
08/22/11

MP-034-4(711)5--76-65
SLURRY SEAL
MILLS

U.s. 34
FROM EAST OF I-29 TO WEST OF HASTINGS.

Prj Awd Amt: $210,151.46

Run Date:

Primary County: MILLS
No Established DBE Goal

Page: 214

07/21/11

1

RANK
1 F0200
2 DE300

FORT DODGE ASPHALT COMPANY, INC.
DENCO HIGHWAY CONSTRUCTION CORP.

$ 210,151.46
$ 248,574.26



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 2
Bid Order: 214 Contract ID: 65-0344-711 Primary County: MILLS
Letting Date: 07/19/11 10:00 A.M.
1 ) FO200 2 ) DE300 ( )

O ~

(
FORT DODGE ASPHALT CO., INC. ENCO HIGHWAY CONSTRUCTION C

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2319-3000102 367.700 TON | 33.00000 12134.10] 38.00000 13972.60]|
STRIP SLURRY TREATMENT FINE AGGREGATE | |
0020 2319-3000200 27.900 MILE | 844.00000 23547.60| 1516.95000 42322.91|
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT \ \ \
0030 2319-4000000 12112.300 GAL | 2.75000 33308.83] 2.85000 34520.06]|
ASPHALT EMULSION FOR SLURRY LEVELING, | \
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0040 2527-9263109 709.580 STA | 16.00000 11353.28] 15.00000 10643.70]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0050 2528-8445110 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00 |
TRAFFIC CONTROL | |
0060 2528-8445113 120.000 EACH | 315.00000 37800.00 | 315.00000 37800.00 |
FLAGGERS | | |
0070 2528-8445115 60.000 EACH | 470.00000 28200.00| 470.00000 28200.00|
PILOT CARS \ \ \
0080 2533-4980005 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 |
MOBILIZATION | |
0090 2544-1001100 24.100 MILE | 1996.00000 48103.60 | 2628.85000 63355.29|
CLEANING AND FILLING CRACKS (PAVEMENT | \
MAINTENANCE) | | |
0100 2544-1003000 4074.200 GAL | 2.75000 11204.05] 3.50000 14259.70|
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 210,151.46] $ 248,574.26| $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 210,151.46] $ 248,574.26| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 215 1
Bid Order: 215 Contract ID: 73-0594-704 Primary County: PAGE
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/19/11
Project: MP-059-4(704)11--76-73 Project: MP-092-4(704)21--76-78
Work Type: PCC PATCHING Work Type: HMA RESURFACING WITH MILLING
County: PAGE Prj Awd Amt: $129,776.39 County: POTTAWATTAMIE Prj Awd Amt: $50,353.50
Route: U.S. 59 Route: IOWA 92
Location: AT THE INTERSECTION WITH IA 2. Location: FROM 3 MI. EAST OF TREYNOR, EAST 1.6 MI.

(VARIOUS LOCATIONS)

TOTAL % OVER

1 GU100 GUS CONSTRUCTION CO., INC. $ 180,129.89 100.00 %



Bid Order: 215

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 73-0594-704

Primary Co

Run Date: 07/21/11
Page: 215 2

unty: PAGE

Letting Date: 07/19/11 10:00 A.M.
\ 1 ) GUl00 [ ( ) | ( )
| GUS CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS - MP-59-4(704)11--76-73
\ \ \
0010 2212-0475095 0.200 MILE | 500.00000 100.00| |
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 2133.300 SY | 3.45000 7359.89| |
PAVEMENT SCARIFICATION | | |
0030 2303-0033504 182.700 TON | 78.00000 14250.60 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0040 2303-0246422 9.100 TON | 600.00000 5460.00 | \
ASPHALT BINDER, PG 64-22 | | |
0050 2527-9263109 25.500 STA | 95.00000 2422 .50 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 4500.00000 4500.00 | \
TRAFFIC CONTROL | |
0070 2528-8445113 20.000 EACH | 315.00000 6300.00| |
FLAGGERS \ \ |
0080 2528-8445115 10.000 EACH | 470.00000 4700.00 | |
PILOT CARS | | \
0090 2529-5070110 530.800 SY | 118.00000 62634.40| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0100 2529-5070120 47.000 EACH | 267.00000 12549.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0110 2533-4980005 LUMP | 9500.00000 9500.00| |
MOBILIZATION | |
SECTION TOTALS | $ 129,776.39] | $
—————————————————————————————————————————— R et e b e e
SECTION 0002 ROADWAY ITEMS - MP-92-4(704)21--76-78
\ \ \
0120 2212-0475095 0.100 MILE | 500.00000 50.00]| |
CLEANING AND PREPARATION OF BASE | | |
0130 2214-5145150 2400.000 sSY | 3.00000 7200.00| |
PAVEMENT SCARIFICATION | | |
0140 2303-0033504 205.500 TON | 74.50000 15309.75] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0150 2303-0246422 10.300 TON | 600.00000 6180.00| |
| | \

ASPHALT BINDER, PG 64-22



Bid Order: 215

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

73-0594-704

Run Date: 07/21/11
Page: 215 3

Primary County: PAGE

Letting Date: 07/19/11 10:00 A.M.
I ( 1 ) GUloo I ( ) | ( )
| GUS CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0160 2527-9263109 22.250 STA | 95.00000 2113.75| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0170 2528-8445110 LUMP | 4500.00000 4500.00 | |
TRAFFIC CONTROL | | \
0180 2528-8445113 10.000 EACH | 315.00000 3150.00| |
FLAGGERS | | |
0190 2528-8445115 5.000 EACH | 470.00000 2350.00| |
PILOT CARS | | |
0200 2533-4980005 LUMP | 9500.00000 9500.00| |
MOBILIZATION | | |
SECTION TOTALS | S 50,353.50] S | S
—————————————————————————————————————————— et e ettt it
CONTRACT TOTALS | S 180,129.89]| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

216 Contract ID: 78-0064-710
110719 10:00 A.M.
AWARD RECOMMENDED to FORT DODGE ASPHALT CO., INC.

65 WORK DAYS Late Start Date: 10/03/11
MP-048-4(706)24--76-69 Project:
HMA CRACK FILLING Work Type:
MONTGOMERY Prj Awd Amt: $38,917.88 County:
TOWA 48 Route:
FROM U.S. 34 TO ELLIOTT. Location:

MP-006-4(710)30--76-178
HMA CRACK FILLING
POTTAWATTAMIE
U.S. 6

FROM OAKLAND TO IOWA 48.

Prj Awd Amt: $178,333.13

Run Date:
Page:

Primary County: POTTAWATTAMIE
No Established DBE Goal

MP-006-4(708)8--76-78
HMA CRACK FILLING

07/21/11
216 1

553.20

-52.

RANK
1 F0200
2 DE300

FORT DODGE ASPHALT COMPANY, INC.
DENCO HIGHWAY CONSTRUCTION CORP.

POTTAWATTAMIE Prj Awd Amt: $82,
U.s. 6
FROM I-80 EAST, TO 0.4 MI. WEST OF L
TOTAL
BID
$ 299,804.21 10
$ 397,923.89 13

0.00 %
2.72 %



Bid Order: 216
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0064-710

Run Date: 07/21/11
Page: 216 2

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 45.000 EACH
FLAGGERS

0030 2528-8445115 15.000 EACH
PILOT CARS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2544-1001100 12.100 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

0060 2544-1003000 457.300 GAL
FILLER MATERIAL (MAINTENANCE)

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0070 2319-3000102 112.000 TON
STRIP SLURRY TREATMENT FINE AGGREGATE
0080 2319-3000200 8.500 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0090 2319-4000000 3689.200 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0100 2527-9263109 294.300 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 60.000 EACH
FLAGGERS

0130 2528-8445115 20.000 EACH
PILOT CARS

0140 2533-4980005 LUMP
MOBILIZATION

0150 2544-1001100 7.000 MILE
CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)

+ -

1)

(
FORT DODGE ASPHALT CO.,

1000.
315.
470.

1000.

1193.

45.

780.

11.

1000.
315.
470.

1500.

FO200

[ (
INC. |D
|

AMOUNT |

00000 1000.
00000 14175.
00000 7050.
00000 1000.
00000 14435.
.75000 1257.
$ 38,917
POTTAWATTAMIE
50000 5096.
00000 6630.
.12000 15199.
00000 3237.
00000 1000.
00000 18900.
00000 9400.
00000 1500.
00000 16548.

2364.

2 ) DE300
ENCO HIGHWAY CONSTRUCTION C
UNIT PRICE AMOUNT
MONTGOMERY COUNTY MP-048-4(706)24--76-69

I I
00| 400.00000 400.00]
I I
00| 315.00000 14175.00]
I I
00| 470.00000 7050.00 |
I I
00| 800.00000 800.00]
I I
30 3904.30000 47242 .03
I I
| I
58| 5.50000 2515.15|
| |
.88 S 72,182.18]
e +

COUNTY MP-006-4(708)8--76-78
I I
00| 40.00000 4480.00]
| |
00| 2484.50000 21118.25|
| |
I I
50| 2.50000 9223.00]
I I
I I
30| 11.20000 3296.16|
| I
| |
00| 800.00000 800.00]
I I
00| 315.00000 18900.00]
| I
00| 470.00000 9400.00|
| |
00| 3500.00000 3500.00|
| |
00| 4504.71000 31532.97|
| |
| |

UNIT PRICE AMOUNT



Bid Order: 216
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0064-710

Run Date: 07/21/11
Page: 216 3

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0160 2544-1003000 1833.600 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0170 2319-3000102 239.400 TON
STRIP SLURRY TREATMENT FINE AGGREGATE
0180 2319-3000200 13.600 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0190 2319-4000000 7884.800 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0200 2527-9263109 1061.280 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0210 2528-8445110 LUMP
TRAFFIC CONTROL

0220 2528-8445113 105.000 EACH
FLAGGERS

0230 2528-8445115 35.000 EACH
PILOT CARS

0240 2533-4980005 LUMP
MOBILIZATION

0250 2544-1001100 13.200 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)
0260 2544-1003000 9808.300 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

1)

(
FORT DODGE ASPHALT CO.,

44,

280.

11.

2000.
315.
470.

2500.

2915.

FO200 I ( 2 ) DE300 \

INC. |DENCO HIGHWAY CONSTRUCTION C |

AMOUNT} UNIT PRICE AMOUNT}

_________ ;gaaa________gagg_iaT 3.50000 6417.60]

$ 82,553 20: $ 108,667 981
POTTAWATTAMIE COUNTY MP-006-4(710)30--76-78

50000 10653.30: 38.00000 9097.20:

00000 3808.00: 1855.50000 25234.80:

: :

.15000 32721.92| 2.30000 18135.04|

: :

00000 11674.08| 11.20000 11886.34]

: :

00000 2000.00] 2000.00000 2000.00]

00000 33075.00: 315.00000 33075.001

00000 16450.00: 470.00000 16450.00:

00000 2500.00: 3800.00000 3800.00:

00000 38478.00: 4777.75000 63066.30:

: :

.75000 26972.83| 3.50000 34329.05]

$ 178,333.13: $ 217,073.73:

___________ s 299804211 5 397,923.89]

UNIT PRICE AMOUNT




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
217 78-0924-705
110719

Contract ID:
10:00 A.M.

Run Date: 07/21/11
Page: 217 1
Primary County: POTTAWATTAMIE
No Established DBE Goal
MP-083-4(703)15--76-78
PCC PATCHING
POTTAWATTAMIE Prj Awd Amt: $74,007.74
IOWA 83
AT THE INTERSECTION OF US 59 AND IA 83.
TOTAL % OVER
BID LOW BID
S 222,387.68 100.00 %
S 229,614.69 103.24 %
S 249,099.67 112.01 %

Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/19/11
Project: MP-059-4(704)31--76-65 Project:
Work Type: PCC PATCHING Work Type:
County: MILLS Prj Awd Amt: $75,184.54 County:
Route: U.S. 59 Route:
Location: FROM US 34 TO CO. RD. H-12. Location:
Project: MP-092-4(705)7--76-78
Work Type: PCC PATCHING
County: POTTAWATTAMIE Prj Awd Amt: $73,195.40
Route: IOWA 92
Location: FROM I-29 TO TREYNOR.
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC
2 GU100 GUS CONSTRUCTION CO., INC.
3 TE090 TEN POINT CONSTRUCTION COMPANY, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 217 2
Bid Order: 217 Contract ID: 78-0924-705 Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) TE090
| CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. | TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS - MP-059-4(704)31--76-65
\ \ \
0010 2319-3000102 109.600 TON | 48.00000 5260.80] 59.25000 6493.80| 60.00000 6576.00
STRIP SLURRY TREATMENT FINE AGGREGATE | | |
0020 2319-3000200 8.300 MILE | 1981.33000 16445.04 | 602.00000 4996.60| 622.00000 5162.60
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0030 2319-4000000 3609.000 GAL | 3.00000 10827.00] 4.25000 15338.25] 4.35000 15699.15
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | | |
0040 2527-9263109 574.640 STA | 11.25000 6464.70| 11.25000 6464.70| 11.50000 6608.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0050 2528-8445110 LUMP | 100.00000 100.00] 2000.00000 2000.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0060 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0070 2528-8445115 5.000 EACH | 470.00000 2350.00] 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0080 2529-5070110 189.400 sY | 115.00000 21781.00| 130.00000 24622.00| 146.40000 27728.16
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0090 2529-5070120 38.000 EACH | 62.00000 2356.00] 225.00000 8550.00 | 115.00000 4370.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0100 2533-4980005 LUMP | 3300.00000 3300.00] 3700.00000 3700.00| 5500.00000 5500.00
MOBILIZATION | |
SECTION TOTALS | $ 75,184.54] $ 80,815.35] $ 82,794.27
—————————————————————————————————————————— e Tt Tt ittt
SECTION 0002  ROADWAY ITEMS - MP-083-4(703)15--76-78
\ \ \
0110 2102-0425070 61.500 TON | 30.00000 1845.00| 22.00000 1353.00]| 41.00000 2521.50
SPECIAL BACKFILL | | |
0120 2113-0001100 194.400 sY | 4.00000 777.60]| 3.00000 583.20] 10.50000 2041.20
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | \ \
0130 2123-7450000 1.100 STA | 500.00000 550.00] 1200.00000 1320.00| 900.00000 990.00
SHOULDER CONSTRUCTION, EARTH | | \
0140 2213-6745500 1.100 STA | 500.00000 550.00] 450.00000 495.00] 410.00000 451.00
REMOVAL OF CURB | | |
0150 2511-6745900 33.100 SY | 25.00000 827.50] 9.00000 297.90| 11.00000 364.10
| | \

REMOVAL OF SIDEWALK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 217 3
Bid Order: 217 Contract ID: 78-0924-705 Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) TE090
|CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. |TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2511-7526004 18.700 sY | 90.00000 1683.00| 32.00000 598.40| 86.00000 1608.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0170 2511-7526006 17.800 SY | 120.00000 2136.00] 42.00000 747.60| 95.00000 1691.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0180 2511-7528100 40.000 SF | 50.00000 2000.00| 28.00000 1120.00| 39.00000 1560.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0190 2512-1750006 110.000 LF | 45.00000 4950.00| 12.00000 1320.00]| 44.00000 4840.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0200 2518-6910000 3.000 EACH | 250.00000 750.00] 125.00000 375.00] 125.00000 375.00
SAFETY CLOSURE | \ \
0210 2527-9263109 2.190 sTA | 11.25000 24.64 | 11.25000 24.64 | 40.00000 87.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 1500.00000 1500.00]| 4500.00000 4500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0230 2528-8445113 30.000 EACH | 315.00000 9450.00] 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | \
0240 2529-5070110 194.400 SY | 160.00000 31104.00] 75.00000 14580.00] 125.00000 24300.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0250 2529-5070120 1.000 EACH | 1000.00000 1000.00| 1200.00000 1200.00| 700.00000 700.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0260 2529-8174010 194.400 SY | 25.00000 4860.00| 19.00000 3693.60] 19.00000 3693.60
SUBBASE (PATCHES) | | \
0270 2533-4980005 LUMP | 10000.00000 10000.00| 5000.00000 5000.00| 15500.00000 15500.00
MOBILIZATION | |
SECTION TOTALS | $ 74,007.74| $ 46,658.34| $ 72,673.20
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS - MP-092-4(705)7--76-78
\ \ \
0280 2528-8445110 LUMP | 1200.00000 1200.00| 4500.00000 4500.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0290 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS | | |
0300 2528-8445115 5.000 EACH | 470.00000 2350.00] 470.00000 2350.00] 470.00000 2350.00
PILOT CARS | | |
0310 2529-2242304 5.000 EACH | 110.00000 550.00] 125.00000 625.00| 130.00000 650.00
CD JOINT ASSEMBLY | | |
0320 2529-5070110 618.200 SY | 87.00000 53783.40| 130.00000 80366.00| 121.00000 74802.20
| | |

PATCHES, FULL-DEPTH FINISH, BY AREA



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 217 4
Bid Order: 217 Contract ID: 78-0924-705 Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) GU100 | ( 3 ) TE090
| CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. | TEN POINT CONST. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2529-5070120 34.000 EACH | 168.00000 5712.00] 200.00000 6800.00| 95.00000 3230.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0340 2533-4980005 LUMP | 3300.00000 3300.00] 1200.00000 1200.00| 5300.00000 5300.00
MOBILIZATION | | |
SECTION TOTALS | $ 73,195.40] $ 102,141.00] $ 93,632.20
—————————————————————————————————————————— F o
CONTRACT TOTALS | $ 222,387.68| $ 229,614.69| $ 249,099.67




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 218 1
Bid Order: 218 Contract ID: 88-1694-708 Primary County: UNION
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: MP-169-4(708)47--76-88
Work Type: PCC PATCHING
County: UNION Prj Awd Amt: $118,528.85
Route: U.S. 169
Location: FROM NORTH OF U.S. 34 TO LORIMOR.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 118,528.85 100.00 %
2 TE060 TEK BUILDERS, INC. $ 126,485.87 106.71 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 138,072.15 116.48 %
4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 138,268.55 116.65 %
5 TE090 TEN POINT CONSTRUCTION COMPANY, INC. $ 151,426.90 127.75 %
6 10200 IOWA EROSION CONTROL, INC. $ 194,349.51 163.96 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 218 2
Bid Order: 218 Contract ID: 88-1694-708 Primary County: UNION
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE060 | ( 3 ) GU100
| CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1300.00000 1300.00| 1300.00000 1300.00| 1200.00000 1200.00
TRAFFIC CONTROL | | |
0020 2528-8445113 45.000 EACH | 315.00000 14175.00] 315.00000 14175.00] 315.00000 14175.00
FLAGGERS \ \ \
0030 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00| 470.00000 7050.00
PILOT CARS | | |
0040 2529-5070110 441.300 SY | 107.00000 47219.10| 117.63000 51910.12]| 128.00000 56486.40
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070120 79.000 EACH | 106.00000 8374.00| 160.00000 12640.00] 250.00000 19750.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 6000.00000 6000.00| 5000.00000 5000.00| 5000.00000 5000.00
MOBILIZATION | | |
0070 2544-1001100 6.600 MILE | 2915.00000 19239.00] 2915.00000 19239.00] 2915.00000 19239.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1003000 5517.000 GAL | 2.75000 15171.75| 2.75000 15171.75| 2.75000 15171.75
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 118,528.85] S 126,485.87] $ 138,072.15
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 118,528.85] S 126,485.87] S 138,072.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 218 3
Bid Order: 218 Contract ID: 88-1694-708 Primary County: UNION
Letting Date: 07/19/11 10:00 A.M.
\ 4 ) DE300 | ( 5 ) TE090 | ( 6 ) I0200
| DENCO HIGHWAY CONSTRUCTION C |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 45.000 EACH | 315.00000 14175.00] 315.00000 14175.00] 315.00000 14175.00
FLAGGERS \ \ \
0030 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00| 470.00000 7050.00
PILOT CARS | | |
0040 2529-5070110 441.300 SY | 162.12000 71543.56| 130.00000 57369.00| 166.15000 73322.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070120 79.000 EACH | 95.00000 7505.00 | 97.00000 7663.00| 221.44000 17493.76
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0060 2533-4980005 LUMP | 2600.00000 2600.00| 12000.00000 12000.00] 27500.00000 27500.00
MOBILIZATION | | |
0070 2544-1001100 6.600 MILE | 2988.37000 19723.24| 3900.00000 25740.00| 3955.00000 26103.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1003000 5517.000 GAL | 2.75000 15171.75] 4.70000 25929.90 | 4.75000 26205.75
FILLER MATERIAL (MAINTENANCE) | |
SECTION TOTALS | S 138,268.55] S 151,426.90] S 194,349.51
—————————————————————————————————————————— Rttt it T et
CONTRACT TOTALS | S 138,268.55] S 151,426.90] S 194,349.51




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 219 1
Bid Order: 219 Contract ID: 92-0925-703 Primary County: WASHINGTON
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to FORT DODGE ASPHALT CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 10/03/11

Project: MP-092-5(703)242--76-92
Work Type: HMA CRACK FILLING
County: WASHINGTON Prj Awd Amt: $108,145.90
Route: IOWA 92
Location: FROM JUST E. OF U.S. 218 NEAR AINSWORTH E.
TO U.S. 61 NEAR GRANDVIEW

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 FO200 FORT DODGE ASPHALT COMPANY, INC. $ 108,145.90 100.00
2 MI120 MID-CONTINENT CONTRACTING, INC. $ 118,908.75 109.95
3 IL080 ILLOWA INVESTMENT, INC. $ 127,108.55 117.53
4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 136,241.17 125.97



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 219 2
Bid Order: 219 Contract ID: 92-0925-703 Primary County: WASHINGTON
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) FO200 | ( 2 ) MI120 | ( 3 ) ILO08O
| FORT DODGE ASPHALT CO., INC. |MID-CONTINENT CONTRACTING, I |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 677.000 STA | 10.00000 6770.00| 10.25000 6939.25] 15.65000 10595.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \ \
0020 2528-8445110 LUMP | 1000.00000 1000.00] 1000.00000 1000.00| 750.00000 750.00
TRAFFIC CONTROL \ \ \
0030 2528-8445113 60.000 EACH | 315.00000 18900.00 | 315.00000 18900.00 | 315.00000 18900.00
FLAGGERS | \ \
0040 2528-8445115 20.000 EACH | 470.00000 9400.00 | 470.00000 9400.00 | 470.00000 9400.00
PILOT CARS | | \
0050 2533-4980005 LUMP | 1500.00000 1500.00] 8000.00000 8000.00| 6000.00000 6000.00
MOBILIZATION | | \
0060 2544-1001100 17.200 MILE | 2500.00000 43000.00 | 2375.00000 40850.00 | 2165.00000 37238.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0070 2544-1003000 10406.000 GAL | 2.65000 27575.90 | 3.25000 33819.50] 4.25000 44225.50
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 108,145.90] S 118,908.75] S 127,108.55
—————————————————————————————————————————— f———————
CONTRACT TOTALS | S 108,145.90] S 118,908.75] S 127,108.55




Bid Order: 219
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

92-0925-703

Run Date: 07/21/11
Page: 219 3

Primary County: WASHINGTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 677.000 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 60.000 EACH
FLAGGERS

0040 2528-8445115 20.000 EACH
PILOT CARS

0050 2533-4980005 LUMP
MOBILIZATION

0060 2544-1001100 17.200 MILE

CLEANING AND FILLING CRACKS (PAVEMENT
MAINTENANCE)
0070 2544-1003000 10406.000 GAL
FILLER MATERIAL (MAINTENANCE)
SECTION TOTALS

CONTRACT TOTALS

4 )

O ~

10.

500.

315.

470.

2400.

3888.

DE300

25000

00000

00000

00000

00000

60000

.00000

ENCO HIGHWAY CONSTRUCTION

500.
18900.
9400.
2400.

66883.

31218.

136,241.

136,241.

C




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 220 1
Bid Order: 220 Contract ID: 97-1411-035 Primary County: WOODBURY
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 06/25/12

Project: STP-141-1(35)--2C-97
Work Type: PCC PATCHING
County: WOODBURY Prj Awd Amt: $517,657.67
Route: IOWA 141
Location: I-29 E. TO HANCOCK AVE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 517,657.67 100.00 %
2 TE060 TEK BUILDERS, INC. $ 627,021.07 121.12 %
3 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 636,014.51 122.86 %
4 GU100 GUS CONSTRUCTION CO., INC. $ 729,506.40 140.92 %
5 10200 IOWA EROSION CONTROL, INC. $ 789,202.83 152.45 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 220 2
Bid Order: 220 Contract ID: 97-1411-035 Primary County: WOODBURY
Letting Date: 07/19/11 10:00 A.M.
1 ) CE040 2 ) TE060 3 ) TE090

( ( (
CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. TEN POINT CONST. CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2528-8445110 LUMP | 1350.00000 1350.00| 500.00000 500.00] 4500.00000 4500.00
TRAFFIC CONTROL I I
0020 2528-8445113 40.000 EACH | 315.00000 12600.00]| 315.00000 12600.00]| 315.00000 12600.00
FLAGGERS | | |
0030 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 | 470.00000 7050.00
PILOT CARS I I I
0040 2529-2242304 15.000 EACH | 100.00000 1500.00 | 130.00000 1950.00 | 120.00000 1800.00
CD JOINT ASSEMBLY I I I
0050 2529-2242320 11.000 EACH | 125.00000 1375.00| 140.00000 1540.00 | 133.00000 1463.00
CT JOINT | I I
0060 2529-5070110 5242.200 SY | 64.26000 336863.77] 81.53000 427396.57]| 85.48000 448103.26
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0070 2529-5070120 557.000 EACH | 132.00000 73524.00 | 160.00000 89120.00]| 80.00000 44560.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0080 2530-0400061 112.300 TON | 130.00000 14599.00 | 130.00000 14599.00| 165.00000 18529.50
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0090 2530-5070221 79.900 SY | 60.00000 4794.00 | 50.00000 3995.00 | 91.00000 7270.90
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0100 2530-5070231 865.700 SY | 67.00000 58001.90 ]| 65.00000 56270.50 | 92.57000 80137.85
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | I
0110 2533-4980005 LUMP | 6000.00000 6000.00| 12000.00000 12000.00| 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | $ 517,657.67| $ 627,021.07] $ 636,014.51
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 517,657.67]| $ 627,021.07] $ 636,014.51




Bid Order: 220
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-1411-035

Run Date: 07/21/11
Page: 220 3

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 40.000 EACH
FLAGGERS

0030 2528-8445115 15.000 EACH
PILOT CARS

0040 2529-2242304 15.000 EACH
CD JOINT ASSEMBLY

0050 2529-2242320 11.000 EACH
CT JOINT

0060 2529-5070110 5242.200 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0070 2529-5070120 557.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0080 2530-0400061 112.300 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0090 2530-5070221 79.900 SY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0100 2530-5070231 865.700 SY
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0110 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

GU100

(
GUS CONSTRUCTION CO., INC.

7500.

315.

470.

160.

200.

98.

200.

200.

43.

43.

9500.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

7500.
12600.
7050.
2400.
2200.
513735.
111400.

22460.

3435.

37225.

9500.
729,506.

729,506.

5 ) I0200

(
IOWA EROSION CONTROL, INC.

1500.00000

315.00000

470.00000

120.00000

160.00000

82.69000

256.71000

250.00000

156.61000

147.21000

20000.00000

1500.
12600.
7050.
1800.
1760.
433477.
142987.

28075.

12513.

127439.

20000.

789,202.

789,202.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 20-0692-016 Primary County: CLARKE
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEK BUILDERS, INC.
Contract Period: 10 WORK DAYS Late Start Date: 09/19/11

Project: ER-069-2(16)--28-20
Work Type: SLIDE REPAIR
County: CLARKE Prj Awd Amt: $25,951.00
Route: U.S. 69
Location: 6.5 MILES S. OF OSCEOLA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TE060 TEK BUILDERS, INC. $ 25,951.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 29,160.00 112.36 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 33,390.00 128.66 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 38,473.00 148.25 %
5 MCO069 MCCLAIN & CO., INC. $ 39,611.50 152.63 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 20-0692-016 Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) TE06O0 | ( 2 ) PE320 | ( 3 ) K.051
| TEK BUILDERS, INC. | PETERSON CONTRACTORS INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 50.000 cCY | 35.00000 1750.00] 40.00000 2000.00| 20.00000 1000.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2121-7425010 22.000 TON | 50.00000 1100.00] 50.00000 1100.00| 27.50000 605.00
GRANULAR SHOULDERS, TYPE A | | |
0030 2507-3250005 180.000 SY | 3.00000 540.00] 5.00000 900.00| 3.00000 540.00
ENGINEERING FABRIC | | |
0040 2507-8029000 166.000 TON | 33.50000 5561.00] 40.00000 6640.00 | 45.00000 7470.00
EROSION STONE | |
0050 2519-3300400 2.000 EACH | 300.00000 600.00 | 400.00000 800.00] 400.00000 800.00
FIELD FENCE BRACE PANELS | | |
0060 2519-4200090 100.000 LF | 8.00000 800.00] 9.00000 900.00| 10.00000 1000.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
0070 2528-8445110 LUMP | 300.00000 300.00] 1100.00000 1100.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0080 2528-8445113 20.000 EACH | 315.00000 6300.00 | 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 4500.00000 4500.00] 4500.00000 4500.00| 7500.00000 7500.00
MOBILIZATION | |
0100 2599-9999020 100.000 TON | 12.00000 1200.00| 30.00000 3000.00]| 35.00000 3500.00
("TONS' ITEM) EXCAVATION RIP-RAP WASTE | | |
0110 2602-0000020 375.000 LF | 6.00000 2250.00] 4.00000 1500.00]| 4.00000 1500.00
SILT FENCE | | |
0120 2602-0000060 375.000 LF | 2.00000 750.00] 0.80000 300.00] 1.00000 375.00
REMOVAL OF SILT FENCE | | |
0130 2602-0000090 150.000 LF | 2.00000 300.00] 0.80000 120.00] 2.00000 300.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 25,951.00| S 29,160.00| $ 33,390.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 25,951.00| S 29,160.00| $ 33,390.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 20-0692-016 Primary County: CLARKE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) MCO69 | ( )
|HERBERGER CONSTR. CO., INC. |[MCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 50.000 CY | 28.00000 1400.00| 50.00000 2500.00|
EXCAVATION, CLASS 10, WASTE | | |
0020 2121-7425010 22.000 TON | 43.00000 946.00| 42.00000 924.00]
GRANULAR SHOULDERS, TYPE A | | |
0030 2507-3250005 180.000 sSY | 4.50000 810.00] 4.00000 720.00]
ENGINEERING FABRIC | | |
0040 2507-8029000 166.000 TON | 52.00000 8632.00| 55.00000 9130.00]
EROSION STONE | |
0050 2519-3300400 2.000 EACH | 230.00000 460.00] 150.00000 300.00]
FIELD FENCE BRACE PANELS | | |
0060 2519-4200090 100.000 LF | 18.00000 1800.00| 15.50000 1550.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
0070 2528-8445110 LUMP | 2600.00000 2600.00| 3000.00000 3000.00|
TRAFFIC CONTROL | | |
0080 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00|
FLAGGERS | | |
0090 2533-4980005 LUMP | 7400.00000 7400.00 | 9500.00000 9500.00|
MOBILIZATION | |
0100 2599-9999020 100.000 TON | 46.00000 4600.00| 25.00000 2500.00|
("TONS' ITEM) EXCAVATION RIP-RAP WASTE | | |
0110 2602-0000020 375.000 LF | 8.00000 3000.00| 5.00000 1875.00|
SILT FENCE | | |
0120 2602-0000060 375.000 LF | 1.00000 375.00] 2.50000 937.50]
REMOVAL OF SILT FENCE | | |
0130 2602-0000090 150.000 LF | 1.00000 150.00] 2.50000 375.00]
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 38,473.00| S 39,611.50| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 38,473.00| S 39,611.50| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 44-2182-138 Primary County: HENRY
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLE CONSTRUCTION CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 09/19/11

Project: ER-218-2(138)--28-44
Work Type: SLIDE REPAIR
County: HENRY Prj Awd Amt: $39,328.20
Route: U.S. 218
Location: 3.5 MILES S. OF OLDS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0085 COLE CONSTRUCTION CO., INC. $ 39,328.20 100.00 %
2 VIO035 VIETH CONSTRUCTION CORPORATION $ 47,767.50 121.45 %
3 DE157 DELONG CONSTRUCTION, INC. $ 54,186.75 137.78 %
4 PE320 PETERSON CONTRACTORS INC. $ 57,892.70 147.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 44-2182-138 Primary County: HENRY
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) Co0085 | ( 2 ) VIO35 | ( 3 ) DE157
|COLE CONSTRUCTION CO., INC. |[VIETH CONSTRUCTION CORP. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 2465.000 CY | 9.25000 22801.25| 11.75000 28963.75| 12.85000 31675.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 163.000 CYy | 6.80000 1108.40]| 15.00000 2445.00| 17.50000 2852.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2121-7425020 99.800 TON | 32.25000 3218.55] 30.00000 2994.00| 30.00000 2994.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2502-8212204 80.000 LF | 22.50000 1800.00| 20.00000 1600.00| 18.50000 1480.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0050 2502-8220196 4.000 EACH | 200.00000 800.00] 225.00000 900.00] 450.00000 1800.00
SUBDRAIN OUTLET, RF-19E | | |
0060 2528-8445110 LUMP | 2000.00000 2000.00| 1350.00000 1350.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 5000.00000 5000.00| 8500.00000 8500.00| 8500.00000 8500.00
MOBILIZATION | | |
0080 2602-0000020 356.000 LF | 3.25000 1157.00] 2.50000 890.00] 5.00000 1780.00
SILT FENCE | | |
0090 2602-0000060 356.000 LF | 3.25000 1157.00] 0.25000 89.00| 2.50000 890.00
REMOVAL OF SILT FENCE | | |
0100 2602-0000090 143.000 LF | 2.00000 286.00| 0.25000 35.75] 5.00000 715.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 39,328.20] $ 47,767.50] $ 54,186.75
—————————————————————————————————————————— e ettt et et e e T e e
CONTRACT TOTALS | $ 39,328.20] $ 47,767.50] $ 54,186.75




Bid Order: 303
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

44-2182-138

Run Date: 07/21/11
Page: 303 3

Primary County: HENRY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 2465.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2105-8425015 163.000 CY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0030 2121-7425020 99.800 TON
GRANULAR SHOULDERS, TYPE B

0040 2502-8212204 80.000 LF

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN
DIA.

0050 2502-8220196 4.000 EACH
SUBDRAIN OUTLET, RF-19E

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2533-4980005 LUMP
MOBILIZATION

0080 2602-0000020 356.000 LF
SILT FENCE

0090 2602-0000060 356.000 LF
REMOVAL OF SILT FENCE

0100 2602-0000090 143.000 LF

CLEAN-OUT OF SILT FENCE
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
+
|

4 )

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

17.

14.

26.

16.

375.

1520.

4900.

18000

00000

00000

00000

00000

00000

00000

.30000

.50000

.80000

42348.

2282.

2594.

1280.

1500.

1520.

4900.

1174.

178.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
304 Contract ID: 51-0348-154
110719 10:00 A.M.
AWARD RECOMMENDED to
5 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
09/26/11

Run Date: 07/21/11
Page: 304 1

Primary County: JEFFERSON
No Established DBE Goal

Project: ER-034-8(154)--28-51
Work Type: SLIDE REPAIR
County: JEFFERSON Prj Awd Amt: $20,065.00
Route: U.S. 34
Location: SE CORNER OF TAMARACK RD. INTERSECTION
W. OF LOCKRIDGE
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 VIO035 VIETH CONSTRUCTION CORPORATION
3 C0085 COLE CONSTRUCTION CO., INC.
4 DE157 DELONG CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 20,065.00 100.00 %
$ 21,922.75 109.25 %
$ 24,627.01 122.73 %
$ 38,610.00 192.42 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 51-0348-154 Primary County: JEFFERSON
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) VIO35 | ( 3 ) CO0085
| PETERSON CONTRACTORS INC. |[VIETH CONSTRUCTION CORP. |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 501.000 CY | 6.00000 3006.00] 10.00000 5010.00] 22.75000 11397.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 225.000 cCY | 15.00000 3375.00] 12.00000 2700.00] 8.00000 1800.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2107-3825025 56.000 CY | 45.00000 2520.00] 65.00000 3640.00] 30.71000 1719.76
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0040 2502-8212204 168.000 LF | 17.00000 2856.00| 14.50000 2436.00| 18.10000 3040.80
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0050 2502-8220197 2.000 EACH | 400.00000 800.00] 230.00000 460.00] 300.00000 600.00
SUBDRAIN OUTLET (RF-19F) | | |
0060 2528-8445110 LUMP | 1620.00000 1620.00] 1500.00000 1500.00] 1200.00000 1200.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 4500.00000 4500.00] 5500.00000 5500.00] 3000.00000 3000.00
MOBILIZATION | | |
0080 2602-0000020 288.000 LF | 4.00000 1152.00] 2.00000 576.00] 3.55000 1022.40
SILT FENCE | | |
0090 2602-0000060 288.000 LF | 0.50000 144.00] 0.25000 72.00 | 2.10000 604.80
REMOVAL OF SILT FENCE | | |
0100 2602-0000090 115.000 LF | 0.80000 92.00] 0.25000 28.75| 2.10000 241.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 20,065.00] S 21,922.75] S 24,627.01
—————————————————————————————————————————— f———————
CONTRACT TOTALS | S 20,065.00] S 21,922.75] S 24,627.01




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 51-0348-154 Primary County: JEFFERSON
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) DE157 | ( ) | ( )
| DELONG CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 501.000 cCY | 25.00000 12525.00] \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 225.000 CY | 20.00000 4500.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2107-3825025 56.000 CY | 60.00000 3360.00 | |
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0040 2502-8212204 168.000 LF | 17.50000 2940.00| |
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | \ \
0050 2502-8220197 2.000 EACH | 525.00000 1050.00] |
SUBDRAIN OUTLET (RF-19F) | | |
0060 2528-8445110 LUMP | 1500.00000 1500.00] |
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 10000.00000 10000.00] |
MOBILIZATION | | |
0080 2602-0000020 288.000 LF | 5.00000 1440.00] |
SILT FENCE | | |
0090 2602-0000060 288.000 LF | 2.50000 720.00] \
REMOVAL OF SILT FENCE | | |
0100 2602-0000090 115.000 LF | 5.00000 575.00] \
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 38,610.00] S | $
—————————————————————————————————————————— Bt i et e ettt
CONTRACT TOTALS | S 38,610.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 52-0015-098 Primary County: JOHNSON
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MCCLAIN & CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/26/11

Project: STPN-001-5(98)--2J-52
Work Type: PIPE CULVERTS
County: JOHNSON Prj Awd Amt: $77,361.00
Route: IOWA 1
Location: 0.7 MILE NORTH OF WASHINGTON CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO069 MCCLAIN & CO., INC. $ 77,361.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 78,054.77 100.89 %
3 VIO35 VIETH CONSTRUCTION CORPORATION $ 85,932.00 111.07 %
4 TS020 TSCHIGGFRIE EXCAVATING CO. S 102,667.00 132.71 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 52-0015-098 Primary County: JOHNSON
Letting Date: 07/19/11 10:00 A.M.
\ 1 ) MC069 | ( 2 ) PE320 | ( 3 ) VIO035
|[MCCLAIN & CO., INC. | PETERSON CONTRACTORS INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it ittt L L P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 150.000 cCY | 35.00000 5250.00] 47.75000 7162.50] 20.00000 3000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-4560000 1.000 sTA | 500.00000 500.00] 501.25000 501.25] 550.00000 550.00
LOCATING TILE LINES | | |
0030 2401-6745650 LUMP | 10000.00000 10000.00 | 158.90000 158.90| 1500.00000 1500.00
REMOVAL OF EXISTING STRUCTURES | | |
0040 2416-0100036 2.000 EACH | 1500.00000 3000.00] 3012.00000 6024.00 | 1500.00000 3000.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0050 2416-1262036 84.000 LF | 65.00000 5460.00| 399.23000 33535.32| 510.00000 42840.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 36 IN. DIA. | | \
0060 2502-8215806 20.000 LF | 33.00000 660.00| 24.15000 483.00] 40.00000 800.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0070 2502-8220197 1.000 EACH | 150.00000 150.00] 344.00000 344.00] 350.00000 350.00
SUBDRAIN OUTLET (RF-19F) | | I
0080 2506-4984000 40.000 cCy | 500.00000 20000.00 | 126.45000 5058.00| 150.00000 6000.00
FLOWABLE MORTAR | | |
0090 2507-3250005 64.000 SY | 4.00000 256.00] 5.15000 329.60] 8.00000 512.00
ENGINEERING FABRIC | | |
0100 2507-6800061 56.000 TON | 75.00000 4200.00| 44.70000 2503.20] 55.00000 3080.00
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 3500.00000 3500.00| 1200.00000 1200.00| 1500.00000 1500.00
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 2000.00000 2000.00| 1150.00000 1150.00| 800.00000 800.00
TRAFFIC CONTROL | | |
0130 2528-8445113 40.000 EACH | 315.00000 12600.00] 315.00000 12600.00| 315.00000 12600.00
FLAGGERS | | |
0140 2533-4980005 LUMP | 6500.00000 6500.00| 6030.00000 6030.00| 8500.00000 8500.00
MOBILIZATION | |
0150 2601-2640350 15.000 sQ | 169.00000 2535.00 | 25.00000 375.00] 25.00000 375.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0160 2602-0000020 100.000 LF | 5.00000 500.00] 4.00000 400.00] 5.00000 500.00
SILT FENCE | | |
0170 2602-0000060 100.000 LF | 2.50000 250.00 | 2.00000 200.00 | 0.25000 25.00
REMOVAL OF SILT FENCE | | |
SECTION TOTALS \ S 77,361.00| S 78,054.77| S 85,932.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 77,361.00| S 78,054.77| S 85,932.00




Bid Order: 305

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 52-0015-098

Primary Co

Run Date: 07/21/11
Page: 305 3

unty: JOHNSON

Letting Date: 07/19/11 10:00 A.M.
\ 4 ) Ts020 | ( ) | ( )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 150.000 CY | 15.00000 2250.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0020 2102-4560000 1.000 STA | 450.00000 450.00] |
LOCATING TILE LINES | | |
0030 2401-6745650 LUMP | 1300.00000 1300.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0040 2416-0100036 2.000 EACH | 2500.00000 5000.00 | \
APRONS, CONCRETE, 36 IN. DIA. | | |
0050 2416-1262036 84.000 LF | 555.00000 46620.00| \
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 36 IN. DIA. | | |
0060 2502-8215806 20.000 LF \ 24.00000 480.00| \
SUBDRAIN, TILE, 6 IN. DIA. | | |
0070 2502-8220197 1.000 EACH | 500.00000 500.00| \
SUBDRAIN OUTLET (RF-19F) | | |
0080 2506-4984000 40.000 CY | 180.00000 7200.00 | |
FLOWABLE MORTAR \ \ \
0090 2507-3250005 64.000 SY | 4.75000 304.00] |
ENGINEERING FABRIC | | |
0100 2507-6800061 56.000 TON | 63.00000 3528.00 | |
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 1550.00000 1550.00 | |
CONSTRUCTION SURVEY | | |
0120 2528-8445110 LUMP | 2350.00000 2350.00 | \
TRAFFIC CONTROL | |
0130 2528-8445113 40.000 EACH | 315.00000 12600.00 | \
FLAGGERS | | |
0140 2533-4980005 LUMP | 17000.00000 17000.00 | |
MOBILIZATION \ \
0150 2601-2640350 15.000 SQ | 33.00000 495.00| |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0160 2602-0000020 100.000 LF | 9.75000 975.00| |
SILT FENCE \ \ \
0170 2602-0000060 100.000 LF | 0.65000 65.00| |
REMOVAL OF SILT FENCE | | \
SECTION TOTALS | $ 102,667.00| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 102,667.00| | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
309 Contract ID: 85-0695-096
110719 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

MANATT'S, INC.
09/12/11

Run Date:

Primary County: STORY
No Established DBE Goal

372,920.20

07/21/11
Page: 309 1

Project: STP-069-5(96)--2C-85
Work Type: LONGITUDINAL SUBDRAINS
County: STORY Prj Awd Amt: $372,920.20
Route: U.S. 69
Location: FROM 190TH ST., NORTH TO E-18.
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.
2 PE320 PETERSON CONTRACTORS INC.

EDWARDS CONTRACTING LTD OF IOWA

$
$ 388,128.30
$ 398,920.20

% OVER
LOW BID
100.00 %
104.07 %
106.97 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 2
Bid Order: 309 Contract ID: 85-0695-096 Primary County: STORY
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) PE320 | ( 3 ) EDO4O
|[MANATT'S, INC. | PETERSON CONTRACTORS INC. | EDWARDS CONTRACTING LTD OF IO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2125-2225050 0.900 sSTA | 3615.00000 3253.50] 7250.00000 6525.00 | 300.00000 270.00
RESHAPING DITCHES | | |
0020 2502-8212034 57067.000 LF | 5.10000 291041.70| 4.90000 279628.30| 5.60000 319575.20
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | I
0030 2502-8220196 210.000 EACH | 175.00000 36750.00 | 260.00000 54600.00 | 170.00000 35700.00
SUBDRAIN OUTLET, RF-19E | | I
0040 2528-8445110 LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0050 2528-8445113 75.000 EACH | 315.00000 23625.00] 315.00000 23625.00]| 315.00000 23625.00
FLAGGERS | | |
0060 2528-8445115 25.000 EACH | 470.00000 11750.00 | 470.00000 11750.00 | 470.00000 11750.00
PILOT CARS | | I
0070 2533-4980005 LUMP | 4000.00000 4000.00] 7000.00000 7000.00] 3000.00000 3000.00
MOBILIZATION | | |
SECTION TOTALS \ S 372,920.20] S 388,128.30] S 398,920.20
—————————————————————————————————————————— et Tttt it e TR P
CONTRACT TOTALS | S 372,920.20] S 388,128.30] S 398,920.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 310 1
Bid Order: 310 Contract ID: 86-0306-175 Primary County: TAMA
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SHEETS EXCAVATING, LTD.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: NHSN-030-6(175)--2R-86
Work Type: PIPE CULVERTS
County: TAMA Prj Awd Amt: $73,280.50
Route: U.S. 30
Location: FROM E. OF TAMA/TOLEDO E. TO BENTON CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SH245 SHEETS EXCAVATING, LTD. $ 73,280.50 100.00 %
2 C0180 CON-STRUCT, INC. $ 76,070.25 103.80 %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 98,605.95 134.55 %
4 PE320 PETERSON CONTRACTORS INC. $ 119,732.86 163.38 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 2
Bid Order: 310 Contract ID: 86-0306-175 Primary County: TAMA
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) C0180 | ( 3 ) TS020
| SHEETS EXCAVATING, LTD. | CON-STRUCT, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 429.000 CY | 11.00000 4719.00| 20.00000 8580.00 | 30.85000 13234.65
EMBANKMENT-IN-PLACE | | |
0020 2401-6745650 LUMP | 3000.00000 3000.00| 2500.00000 2500.00 | 7681.80000 7681.80
REMOVAL OF EXISTING STRUCTURES | | |
0030 2402-2720100 65.000 CY | 12.00000 780.00 | 10.00000 650.00| 15.70000 1020.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0040 2416-0100030 3.000 EACH | 1295.00000 3885.00 | 1350.00000 4050.00 | 657.35000 1972.05
APRONS, CONCRETE, 30 IN. DIA. | | |
0050 2416-0100036 2.000 EACH | 1900.00000 3800.00 | 1750.00000 3500.00 | 946.75000 1893.50
APRONS, CONCRETE, 36 IN. DIA. | | |
0060 2416-0100048 1.000 EACH | 2500.00000 2500.00 | 2200.00000 2200.00 | 1343.80000 1343.80
APRONS, CONCRETE, 48 IN. DIA. | | |
0070 2416-1180030 30.000 LF | 125.00000 3750.00| 200.00000 6000.00| 243.40000 7302.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0080 2416-1180036 20.000 LF | 117.00000 2340.00 | 165.00000 3300.00| 299.60000 5992.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0090 2416-1180048 12.000 LF | 150.00000 1800.00 | 245.00000 2940.00 | 399.05000 4788.60
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0100 2416-1262030 68.000 LF | 445.00000 30260.00 | 360.00000 24480.00 | 402.00000 27336.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 30 IN. DIA. | | \
0110 2528-8445110 LUMP | 2000.00000 2000.00 | 3400.00000 3400.00 | 1743.00000 1743.00
TRAFFIC CONTROL | |
0120 2528-8445113 30.000 EACH | 315.00000 9450.00| 315.00000 9450.00| 315.00000 9450.00
FLAGGERS | | |
0130 2533-4980005 LUMP | 3750.00000 3750.00 | 3000.00000 3000.00 | 12847.50000 12847.50
MOBILIZATION | |
0140 2602-0000020 395.000 LF | 2.10000 829.50| 3.65000 1441.75| 3.65000 1441.75
SILT FENCE | | |
0150 2602-0000030 80.000 LF | 2.25000 180.00| 5.75000 460.00 | 5.80000 464.00
SILT FENCE FOR DITCH CHECKS | | |
0160 2602-0000090 197.000 LF | 1.00000 197.00| 0.50000 98.50| 0.40000 78.80
CLEAN-OUT OF SILT FENCE | | |
0170 2602-0000100 40.000 LF | 1.00000 40.00] 0.50000 20.00] 0.40000 16.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 73,280.50] $ 76,070.25]| $ 98,605.95
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 73,280.50] $ 76,070.25]| $ 98,605.95




Bid Order: 310
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

86-0306-175

Run Date: 07/21/11
Page: 310 3

Primary County: TAMA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2625000 429.000 cCY
EMBANKMENT-IN-PLACE

0020 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0030 2402-2720100 65.000 cCY

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0040 2416-0100030 3.000 EACH
APRONS, CONCRETE, 30 IN. DIA.

0050 2416-0100036 2.000 EACH
APRONS, CONCRETE, 36 IN. DIA.

0060 2416-0100048 1.000 EACH
APRONS, CONCRETE, 48 IN. DIA.

0070 2416-1180030 30.000 LF

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

0080 2416-1180036 20.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
DIA.

0090 2416-1180048 12.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 48 IN.
DIA.

0100 2416-1262030 68.000 LF
CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 30 IN. DIA.

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 30.000 EACH
FLAGGERS

0130 2533-4980005 LUMP
MOBILIZATION

0140 2602-0000020 395.000 LF
SILT FENCE

0150 2602-0000030 80.000 LF
SILT FENCE FOR DITCH CHECKS

0160 2602-0000090 197.000 LF
CLEAN-OUT OF SILT FENCE

0170 2602-0000100 40.000 LF

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

4 )

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

50.

4500.

70.

1708.

3802.

5765.

255.

233.

378.

358.

2160.

315.

15950.

00000

00000

00000

20000

60000

80000

80000

75000

54000

36000

00000

00000

00000

.50000
.50000
.40000

.40000

21450.
4500.

4550.

5124.
7605.
5765.

7674.

4675.

4542.

24368.

2160.
9450.
15950.
1382.
440.

8.

l6.
119,732.

119,732.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
311 Contract ID: 92-2183-082
110719 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
10/24/11

Run Date: 07/21/11
Page: 311 1

Primary County: WASHINGTON
No Established DBE Goal

Project: ER-218-3(82)--28-92
Work Type: REVETMENT
County: WASHINGTON Prj Awd Amt: $26,000.00
Route: U.S. 218
Location: 1 MILE S. OF AINSWORTH
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.
2 MC069 MCCLAIN & CO., INC.
3 TS020 TSCHIGGFRIE EXCAVATING CO.
4 DE157 DELONG CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 26,000.00 100.00 %
$ 29,410.00 113.11 %
$ 33,295.00 128.05 %
$ 38,915.00 149.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 311 2
Bid Order: 311 Contract ID: 92-2183-082 Primary County: WASHINGTON
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MC069 | ( 3 ) TsS020
| PETERSON CONTRACTORS INC. |[MCCLAIN & CO., INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1260.00000 1260.00| 3000.00000 3000.00| 2550.00000 2550.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 3240.00000 3240.00] 3500.00000 3500.00| 10000.00000 10000.00
MOBILIZATION | | |
0030 2602-0000212 30.000 LF | 40.00000 1200.00| 120.00000 3600.00| 50.00000 1500.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 5,700.00] $ 10,100.00| $ 14,050.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0211; A 205'-6 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0040 2401-6750001 LUMP | 5100.00000 5100.00| 10000.00000 10000.00] 2500.00000 2500.00
REMOVALS, AS PER PLAN | | |
0050 2402-2723000 115.000 CY | 30.00000 3450.00] 25.00000 2875.00 | 31.00000 3565.00
EXCAVATION, CLASS 23 | | |
0060 2507-3250005 20.000 sSY | 40.00000 800.00] 10.00000 200.00] 12.00000 240.00
ENGINEERING FABRIC | | |
0070 2507-6800061 20.000 TON | 60.00000 1200.00| 150.00000 3000.00| 75.00000 1500.00
REVETMENT, CLASS E | | |
0080 2601-2643401 23.000 SOQ | 360.00000 8280.00 | 95.00000 2185.00] 400.00000 9200.00
TURF REINFORCEMENT MAT | | |
0090 2602-0000120 70.000 LF | 21.00000 1470.00| 15.00000 1050.00| 32.00000 2240.00
DITCH CHECK (SYNTHETIC - HDPE) | |
SECTION TOTALS | $ 20,300.00] $ 19,310.00]| $ 19,245.00
—————————————————————————————————————————— e et et b T e
CONTRACT TOTALS | $ 26,000.00] $ 29,410.00] $ 33,295.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/11
Page: 311 3

Bid Order: 311 Contract ID: 92-2183-082 Primary County: WASHINGTON
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) DE157 | ( ) | ( )
| DELONG CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00] |
TRAFFIC CONTROL | \
0020 2533-4980005 LUMP | 8000.00000 8000.00] |
MOBILIZATION | | \
0030 2602-0000212 30.000 LF | 95.00000 2850.00] |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 12,350.00]| S | S
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0211; A 205'-6 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0040 2401-6750001 LUMP | 9000.00000 9000.00| |
REMOVALS, AS PER PLAN | | |
0050 2402-2723000 115.000 CYy | 56.00000 6440.00 | |
EXCAVATION, CLASS 23 | \ \
0060 2507-3250005 20.000 SY | 5.00000 100.00] |
ENGINEERING FABRIC | | |
0070 2507-6800061 20.000 TON | 60.00000 1200.00] |
REVETMENT, CLASS E | \ \
0080 2601-2643401 23.000 SQ | 275.00000 6325.00| |
TURF REINFORCEMENT MAT | | |
0090 2602-0000120 70.000 LF | 50.00000 3500.00] |
DITCH CHECK (SYNTHETIC - HDPE) | | |
SECTION TOTALS \ S 26,565.00| S \ S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 38,915.00| S \ S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-467
110719 10:00 A.M.
AWARD RECOMMENDED to VOLTMER, INC.
By Individual Site Numbers

Run Date: 07/21/11
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(467)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $72,080.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 K.150 KWs, INC.
3 CO105 COLLINS & HERMANN, INC.
4 DI120 DICKINSON CO., INC.

TOTAL % OVER
BID LOW BID
$ 72,080.00 100.00 %
$ 87,750.00 121.73 %
$ 92,094.00 127.76 %
$ 98,523.00 136.68 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-467 Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.150 | ( 3 ) CO105
| VOLTMER, INC. |[KWS, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 18.000 EACH | 225.00000 4050.00] 300.00000 5400.00] 625.18000 11253.24
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765010 1.000 EACH | 450.00000 450.00] 250.00000 250.00| 325.48000 325.48
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0030 2524-9081260 14.000 EACH | 625.00000 8750.00 | 575.00000 8050.00| 629.28000 8809.92
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0040 2524-9081275 8.000 EACH | 700.00000 5600.00] 750.00000 6000.00| 812.60000 6500.80
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0050 2524-9081290 11.000 EACH | 800.00000 8800.00 | 850.00000 9350.00] 939.97000 10339.67
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0060 2528-8445110 LUMP | 1250.00000 1250.00] 2500.00000 2500.00] 2691.47000 2691.47
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 500.00000 500.00] 6500.00000 6500.00 | 4882.18000 4882.18
MOBILIZATION | |
0080 2599-9999005 48.000 EACH | 375.00000 18000.00 | 425.00000 20400.00| 371.98000 17855.04
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0090 2599-9999005 40.000 EACH | 250.00000 10000.00 | 250.00000 10000.00 | 260.38000 10415.20
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0100 2599-9999005 33.000 EACH | 170.00000 5610.00| 150.00000 4950.00| 163.36000 5390.88
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 63,010.00] S 73,400.00 | S 78,463.88
—————————————————————————————————————————— R i et
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0110 2524-9081260 6.000 EACH | 600.00000 3600.00] 550.00000 3300.00] 785.34000 4712.04
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0120 2528-8445110 LUMP | 250.00000 250.00 | 5000.00000 5000.00] 813.70000 813.70
TRAFFIC CONTROL | | |
0130 2533-4980005 LUMP | 500.00000 500.00] 1000.00000 1000.00| 2441.09000 2441.09
MOBILIZATION | |
0140 2599-9999005 7.000 EACH | 300.00000 2100.00] 400.00000 2800.00| 377.79000 2644.53
\ \ \

('"EACH' ITEM) INSTALL TYPE 'B' SIGN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-467 Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.150 | ( ) CO105
| VOLTMER, INC. |[KWS, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2599-9999005 3.000 EACH | 250.00000 750.00 | 200.00000 600.00| 260.38000 781.14
('EACH' ITEM) REMOVAL TYPE B SIGN | | |
ASSEMBLY | | |
0160 2599-9999005 11.000 EACH | 170.00000 1870.00| 150.00000 1650.00| 203.42000 2237.62
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 9,070.00| S 14,350.00] S 13,630.12
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 72,080.00] S 87,750.00] S 92,094.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/11
Page: 351 4

Bid Order: 351 Contract ID: 00-000S-467 Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) DI120 | ( ) | ( )
|DICKINSON CO., \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 18.000 EACH | 235.00000 4230.00] |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ \
0020 2524-6765010 1.000 EACH | 998.00000 998.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0030 2524-9081260 14.000 EACH | 795.00000 11130.00| |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | \ \
0040 2524-9081275 8.000 EACH | 895.00000 7160.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0050 2524-9081290 11.000 EACH | 995.00000 10945.00| |
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 9'-0" | | |
0060 2528-8445110 LUMP | 3800.00000 3800.00] |
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 1800.00000 1800.00] |
MOBILIZATION | |
0080 2599-9999005 48.000 EACH | 575.00000 27600.00] |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0090 2599-9999005 40.000 EACH | 295.00000 11800.00| |
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | \
ASSEMBLY | | |
0100 2599-9999005 33.000 EACH | 195.00000 6435.00| |
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS \ S 85,898.00] S \ S
—————————————————————————————————————————— e e e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0110 2524-9081260 6.000 EACH | 795.00000 4770.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0120 2528-8445110 LUMP | 300.00000 300.00] |
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 500.00000 500.00] |
MOBILIZATION \ \
0140 2599-9999005 7.000 EACH | 575.00000 4025.00] |
| \ \

('"EACH' ITEM) INSTALL TYPE 'B' SIGN



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF

CONSTRUCTION AND MATERIAL BIDS

Run Date: 07/21/11
Page: 351 5

Bid Order: 351 Contract ID: 00-000S-467 Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) DI120 | ( ) | ( )
|DICKINSON CO., INC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0150 2599-9999005 3.000 EACH | 295.00000 885.00] |
("EACH' ITEM) REMOVAL TYPE B SIGN | | |
ASSEMBLY | | |
0160 2599-9999005 11.000 EACH | 195.00000 2145.00] |
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 12,625.00] $ | $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 98,523.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 04-0055-708
110719 10:00 A.M.
AWARD RECOMMENDED to DPLM, INC.

10 WORK DAYS Late Start Date: 10/10/11

Run Date: 07/21/11
Page: 352 1

Primary County: APPANOOSE
No Established DBE Goal

Project: MP-005-5(708)11--76-04
Work Type: PAVEMENT MARKINGS
County: APPANOOSE Prj Awd Amt: $19,872.71
Route: IOWA 5
Location: FROM 540TH STREET, NORTH TO THE SCL OF
CENTERVILLE, NEAR E. GREEN STREET.
RANK VENDOR NO./NAME
1 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
2 10250 IOWA PLAINS SIGNING, INC.

TOTAL % OVER
BID LOW BID
$ 19,872.71 100.00 %
$ 25,874.58 130.20 %



Bid Order: 352
Letting Date: 07/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

04-0055-708

Run Date: 07/21/11
Page: 352 2

Primary County: APPANOOSE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PAVEMENT MARKING ITEMS

0010 2524-9275222 154.000 LF
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 6 IN.

0020 2524-9325001 67.000 SF
TYPE A SIGNS, SHEET ALUMINUM
0030 2527-9263109 147.650 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0040 2527-9263137 28.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0050 2527-9263180 149.530 STA
PAVEMENT MARKINGS REMOVED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 20.000 EACH
FLAGGERS

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

(
DPLM, INC.

10.

12.

15.
75.

21.
1500.
315.

2200.

D.128

00000

00000

50000

2 )

(
IOWA PLAINS SIGNING,

15.

15.

12.
100.

26.
5500.
315.

2300.

I0250

00000

00000

00000

00000

00000

00000

00000

00000

INC.

2310.

1005.

1771.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 23-0309-160 Primary County: CLINTON
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DETTERMAN, LARRY
Contract Period: 40 WORK DAYS Approximate Start Date: 09/26/11

Project: NHSN-030-9(160)--2R-23
Work Type: SALVAGE AND REMOVAL
County: CLINTON Prj Awd Amt: $65,240.00
Route: U.S. 30
Location: IN THE CITY OF CLINTON ON CAMANCHE AVE. AT
VARIOUS ADDRESSES PARCEL NOS. 190, 190A, 211,
263, 272, 274 & 275

H & H CONSTRUCTION & DEVELOPMENT LLC

Non-responsive bid submitted: ©No unit price for one or more items
HOLST TRUCKING & EXCAVATING, INC.

Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 DE583 DETTERMAN, LARRY L. "JOE" INC. $ 65,240.00 100.00 %

2 MCO069 MCCLAIN & CO., INC. $ 107,400.00 164.62 %

3 RI340 RITTMER, INC. $ 123,900.00 189.91 %

4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 139,460.00 213.76 %
H.042 H & H CONSTRUCTION & DEVELOPMENT LLC IRREGULAR

HO431 HOLST TRUCKING & EXCAVATING, INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 23-0309-160 Primary County: CLINTON
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) DE583 | ( 2 ) MCO69 | ( 3 ) RI340
| DETTERMAN, LARRY |[MCCLAIN & CO., INC. |[RITTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.840 ACRE | 8500.00000 7140.00| 10000.00000 8400.00 | 10000.00000 8400.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 8000.00000 8000.00| 11000.00000 11000.00]| 12000.00000 12000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 190 | | |
0030 2538-6970000 LUMP | 7500.00000 7500.00 | 12000.00000 12000.00] 20000.00000 20000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 190A | | |
0040 2538-6970000 LUMP | 6500.00000 6500.00| 14000.00000 14000.00] 20000.00000 20000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 211 | | |
0050 2538-6970000 LUMP | 7100.00000 7100.00 | 13000.00000 13000.00] 12000.00000 12000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 263 | | |
0060 2538-6970000 LUMP | 6600.00000 6600.00| 12000.00000 12000.00] 12500.00000 12500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 272 | | |
0070 2538-6970000 LUMP | 8000.00000 8000.00 | 12000.00000 12000.00] 15000.00000 15000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 274 | | |
0080 2538-6970000 LUMP | 14400.00000 14400.00] 25000.00000 25000.00 | 24000.00000 24000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 275 | | |
SECTION TOTALS | $ 65,240.00| $ 107,400.00| $ 123,900.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 65,240.00| $ 107,400.00| $ 123,900.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 23-0309-160 Primary County: CLINTON
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) TS020 ¢ ) I ( )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.840 ACRE | 4000.00000 3360.00] |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 19800.00000 19800.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 190 | | \
0030 2538-6970000 LUMP | 18300.00000 18300.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS ON PARCEL NO. 190A | | |
0040 2538-6970000 LUMP | 18600.00000 18600.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 211 | | |
0050 2538-6970000 LUMP | 13800.00000 13800.00] \
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 263 | | |
0060 2538-6970000 LUMP | 13300.00000 13300.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 272 | | \
0070 2538-6970000 LUMP | 22100.00000 22100.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 274 | | |
0080 2538-6970000 LUMP | 30200.00000 30200.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | \
OBSTRUCTIONS ON PARCEL NO. 275 | | |
SECTION TOTALS | $ 139,460.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 139,460.00] S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
402 Contract ID: 78-0293-124
110719 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Approximate Start Date:

NATIONAL CONCRETE CUTTING, INC.
09/26/11

Run Date: 07/21/11
Page: 402 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-029-3(124)48--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE Prj Awd Amt: $23,280.00
Route: I-29
Location: 1IN THE CITY OF COUNCIL BLUFFS AT 2837 S.
10TH ST. & 2810 S. 7TH ST. PARCEL
NO. 314 & 329A
RANK VENDOR NO./NAME
1 NA090 NATIONAL CONCRETE CUTTING, INC.
2 LE043 LEE CONSTRUCTION, INC.

ANDERSON EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 23,280.00 100.00 %
$ 27,000.00 115.97 %
$ 27,340.32 117.44 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 78-0293-124 Primary County: POTTAWATTAMIE
Letting Date: 07/19/11 10:00 A.M.
1 ) NA09O 2 ) LE043 3 ) AN150

[

( (
NATIONAL CONCRETE CUTTING, I |LEE CONSTRUCTION, INC. NDERSON EXCAVATING CO.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.456 ACRE | 5000.00000 2280.00] 14254.39000 6500.00 | 25220.00000 11500.32
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 6000.00000 6000.00 | 10500.00000 10500.00| 8220.00000 8220.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 314 | \ \
0030 2538-6970000 LUMP | 15000.00000 15000.00| 10000.00000 10000.00| 7620.00000 7620.00
SALVAGE, REMOVAL, AND DISPOSAL OF | \ \
OBSTRUCTIONS ON PARCEL NO. 329A | | |
SECTION TOTALS | $ 23,280.00| $ 27,000.00| $ 27,340.32
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 23,280.00| $ 27,000.00| $ 27,340.32




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 15-0801-410 Primary County: CASS
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SOIL-TEK
Contract Period: 75 WORK DAYS Late Start Date: 09/06/11

Project: IMN-080-1(410)58--0E-15
Work Type: LANDSCAPING
County: CASS Prj Awd Amt: $315,798.20
Route: I-80
Location: FROM CO. RD. N-16 E. TO CO.RD.N-28

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 315,798.20 100.00 %
2 SM021 SMITH SEEDING, INC. $ 316,656.00 100.27 %
3 NE430 NEXT PHASE ENVIRONMENTAL, INC. $ 323,433.29 102.41 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. $ 375,027.75 118.75 %
5 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 448,287.50 141.95 %
6 NO300 NORTHWEST LANDSCAPING, INC. $ 496,513.70 157.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 15-0801-410 Primary County: CASS
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) so0023 | ( 2 ) sSM021 | ( 3 ) NE430
| SOIL-TEK | SMITH SEEDING, INC. INEXT PHASE ENVIRONMENTAL, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 1234.500 UNIT | 18.50000 22838.25] 20.00000 24690.00] 26.00000 32097.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 4000.00000 4000.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 10000.00000 10000.00 | 15000.00000 15000.00 | 10000.00000 10000.00
MOBILIZATION | | |
0040 2599-9999005 297.000 EACH | 7.00000 2079.00| 3.00000 891.00] 2.00000 594.00
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
0050 2601-2633100 512.400 ACRE | 49.00000 25107.60 | 40.00000 20496.00 | 31.80000 16294.32
MOWING | | |
0060 2601-2636015 64.100 ACRE | 251.00000 16089.10| 240.00000 15384.00| 216.39000 13870.60
NATIVE GRASS SEEDING | | |
0070 2610-0000150 90.000 EACH | 280.00000 25200.00| 110.00000 9900.00| 220.00000 19800.00
TREE, TRANSPLANTING | | |
0080 2610-0000600 LUMP | 8000.00000 8000.00 | 9000.00000 9000.00] 8000.00000 8000.00
TILLAGE | | |
0090 2611-0000100 2795.000 EACH | 26.25000 73368.75| 32.00000 89440.00| 38.00000 106210.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2611-0000200 527.000 EACH | 210.00000 110670.00] 205.00000 108035.00] 190.31000 100293.37
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | \ \
0110 2612-0000500 64.100 ACRE | 255.00000 16345.50] 200.00000 12820.00] 140.00000 8974.00
ROADSIDE SPRAYING | | \
0120 2612-0000520 15.000 ACRE | 240.00000 3600.00| 400.00000 6000.00| 220.00000 3300.00
ROADSIDE SPRAY FOR WEED CONTROL | | \
SECTION TOTALS | $ 315,798.20| $ 316,656.00| $ 323,433.29
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 315,798.20| $ 316,656.00| $ 323,433.29




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 15-0801-410 Primary County: CASS
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) M.215 | ( 5 ) K.051 | ( 6 ) NO300
|[MLS LANDSCAPE & DESIGN, INC. |K & L LANDSCAPE & CONSTRUCTI |NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 1234.500 UNIT | 10.00000 12345.00] 25.00000 30862.50| 35.00000 43207.50
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 8000.00000 8000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 500.00000 500.00] 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | | |
0040 2599-9999005 297.000 EACH | 10.00000 2970.00| 10.00000 2970.00| 20.00000 5940.00
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
0050 2601-2633100 512.400 ACRE | 50.00000 25620.00 | 100.00000 51240.00| 48.00000 24595.20
MOWING | | \
0060 2601-2636015 64.100 ACRE | 145.00000 9294.50| 275.00000 17627.50| 250.00000 16025.00
NATIVE GRASS SEEDING | | \
0070 2610-0000150 90.000 EACH | 95.00000 8550.00 | 125.00000 11250.00] 250.00000 22500.00
TREE, TRANSPLANTING | | |
0080 2610-0000600 LUMP | 5000.00000 5000.00| 4500.00000 4500.00| 10000.00000 10000.00
TILLAGE | | |
0090 2611-0000100 2795.000 EACH | 19.95000 55760.25]| 42.50000 118787.50]| 48.00000 134160.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2611-0000200 527.000 EACH | 449.00000 236623.00 | 325.00000 171275.00| 375.00000 197625.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0110 2612-0000500 64.100 ACRE | 150.00000 9615.00| 250.00000 16025.00| 210.00000 13461.00
ROADSIDE SPRAYING | | |
0120 2612-0000520 15.000 ACRE | 250.00000 3750.00| 250.00000 3750.00| 400.00000 6000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 375,027.75] S 448,287.50] S 496,513.70
—————————————————————————————————————————— e
CONTRACT TOTALS | S 375,027.75] S 448,287.50] S 496,513.70




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 40-0204-047 Primary County: HAMILTON
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to STONY CREEK LANDSCAPES
Contract Period: 20 WORK DAYS Late Start Date: 04/16/12

Project: NHSN-020-4(47)--2R-40
Work Type: LANDSCAPING
County: HAMILTON Prj Awd Amt: $66,666.71
Route: U.S. 20
Location: FROM CO. RD. R-77 E. TO CO. RD. S-27

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST695 STONY CREEK LANDSCAPES $ 66,666.71 100.00 %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 81,743.00 122.61 %
3 SM021 SMITH SEEDING, INC. $ 95,914.00 143.87 %
4 NO300 NORTHWEST LANDSCAPING, INC. $ 109,991.50 164.98 %
5 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 118,954.00 178.43 %
6 M.215 MLS LANDSCAPE & DESIGN, INC. $ 136,388.10 204.58 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 40-0204-047 Primary County: HAMILTON
Letting Date: 07/19/11 10:00 A.M.
| 1 ) ST695 | ( 2 ) S0023 | ( 3 ) SM021
| STONY CREEK LANDSCAPES | SOIL-TEK | SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ettt e et ittt e e P e
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00] 4000.00000 4000.00
TRAFFIC CONTROL | |
0020 2533-4980005 LUMP | 2200.00000 2200.00] 6000.00000 6000.00| 10000.00000 10000.00
MOBILIZATION | | |
0030 2601-2633100 45.900 ACRE | 45.00000 2065.50] 100.00000 4590.00] 60.00000 2754.00
MOWING \ \ \
0040 2610-0000600 LUMP | 1800.00000 1800.00] 1500.00000 1500.00] 4000.00000 4000.00
TILLAGE \ \ \
0050 2611-0000100 308.000 EACH | 42.88000 13207.04 | 41.00000 12628.00| 50.00000 15400.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | I
0060 2611-0000200 249.000 EACH | 188.33000 46894 .17 225.00000 56025.00| 240.00000 59760.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | \ \
SECTION TOTALS | S 66,666.71| S 81,743.00| S 95,914.00
—————————————————————————————————————————— i ettt Rt et L L e L
CONTRACT TOTALS | S 66,666.71| S 81,743.00| S 95,914.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 40-0204-047 Primary County: HAMILTON
Letting Date: 07/19/11 10:00 A.M.
4 ) NO300 ) K.051 6 ) M.215

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 LANDSCAPING ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2533-4980005 LUMP
MOBILIZATION

0030 2601-2633100 45.900 ACRE
MOWING

0040 2610-0000600 LUMP
TILLAGE

0050 2611-0000100 308.000 EACH

SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY)

0060 2611-0000200 249.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

SECTION TOTALS

CONTRACT TOTALS

=~

4500.

8000.

275.

6000.

58.

245.

00000

00000

00000

00000

00000

00000

ORTHWEST LANDSCAPING, INC.

4500.
8000.
12622.
6000.

17864.

61005.

109,991.

109,991.

( 5
K & L LANDSCAPE & CONSTRUCTI

UNIT PRICE

3500.

15000.

80.

4500.

49.

310.

00000

00000

00000

00000

00000

00000

3500.
15000.
3672.
4500.

15092.

77190.

118, 954.

118, 954.

(
MLS LANDSCAPE & DESIGN,

INC.

5000.

5000.

75.

5000.

19.

449.

00000

00000

00000

00000

95000

00000

5000.
5000.
3442.
5000.

6144.

111801.

136,388.

00

50

00

60

136,388.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 07/21/11

VENDOR RANKING Page: 503 1
Bid Order: 503 Contract ID: 77-1631-086 Primary County: POLK
Letting Date: 110719 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HILL, GARRY
Contract Period: 30 WORK DAYS Late Start Date: 09/26/11

Project: NHSN-163-1(86)--2R-77
Work Type: LANDSCAPING
County: POLK Prj Awd Amt: $32,812.00
Route: TIOWA 163
Location: FROM NE 56 ST. IN PLEASANT HILL E. TO NE

112TH ST. (CO. RD. S$S-27)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 HI115 GARRY HILL $ %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ %
3 SM021 SMITH SEEDING, INC. $ 81,160.00 247.34 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. $ %
5 $ %

K.051 K & L LANDSCAPE & CONSTRUCTION INC. 115,725.00 352.69



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 77-1631-086 Primary County: POLK
Letting Date: 07/19/11 10:00 A.M.
\ 1 ) HI11lS | ( 2 ) S0023 | ( 3 ) SM021
|HILL, GARRY | SOIL-TEK |SMITH SEEDING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 250.00000 250.00] 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 2000.00000 2000.00| 6000.00000 6000.00| 6000.00000 6000.00
MOBILIZATION | | |
0030 2601-2633100 336.000 ACRE | 42.00000 14112.00] 35.00000 11760.00] 50.00000 16800.00
MOWING | \ \
0040 2601-2636015 48.000 ACRE | 145.00000 6960.00| 251.00000 12048.00| 400.00000 19200.00
NATIVE GRASS SEEDING | | |
0050 2602-0000060 900.000 LF | 0.40000 360.00] 0.40000 360.00] 4.00000 3600.00
REMOVAL OF SILT FENCE | | |
0060 2602-0000070 1340.000 LF | 0.50000 670.00| 0.40000 536.00] 4.00000 5360.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0070 2612-0000500 48.000 ACRE | 120.00000 5760.00| 300.00000 14400.00] 400.00000 19200.00
ROADSIDE SPRAYING | | |
0080 2612-0000520 15.000 ACRE | 180.00000 2700.00| 250.00000 3750.00] 400.00000 6000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS \ S 32,812.00| S 49,854.00| $ 81,160.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 32,812.00| S 49,854.00| $ 81,160.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 3
Bid Order: 503 Contract ID: 77-1631-086 Primary County: POLK
Letting Date: 07/19/11 10:00 A.M.
| ( 4 ) M.215 | ( 5 ) K.051 | ( )
|[MLS LANDSCAPE & DESIGN, INC. |K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00| 4500.00000 4500.00|
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 15000.00000 15000.00] 45000.00000 45000.00]
MOBILIZATION | | |
0030 2601-2633100 336.000 ACRE | 100.00000 33600.00] 45.00000 15120.00]
MOWING | | |
0040 2601-2636015 48.000 ACRE | 250.00000 12000.00| 500.00000 24000.00]|
NATIVE GRASS SEEDING | | |
0050 2602-0000060 900.000 LF | 2.00000 1800.00| 1.00000 900.00]
REMOVAL OF SILT FENCE | | |
0060 2602-0000070 1340.000 LF | 2.50000 3350.00] 0.75000 1005.00|
REMOVAL OF SILT FENCE FOR DITCH CHECKS | |
0070 2612-0000500 48.000 ACRE | 150.00000 7200.00 | 400.00000 19200.00]
ROADSIDE SPRAYING | | |
0080 2612-0000520 15.000 ACRE | 500.00000 7500.00 | 400.00000 6000.00|
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS \ S 85,450.00] S 115,725.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ S 85,450.00] S 115,725.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
651 Contract ID: 00-0005-715-A
110719 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Approximate Start Date:

NORRIS ASPHALT PAVING CO.
08/22/11

Run Date: 07/21/11
Page: 651 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER

100.00 %

Project: MP-000-5(715)0--76-00
Work Type: HOT MIX ASPHALT MIX
County: STATEWIDE Prj Awd Amt: $51,058.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN WAPELLO, WARREN,
DECATUR & LUCAS CO.
RANK VENDOR NO./NAME
1 NOO080 NORRIS ASPHALT PAVING CO.

$ 51,058.00



HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX

(INCLUDES ASPHALT BINDER), AS PER PLAN

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 651 2
Bid Order: 651 Contract ID: 00-0005-715-A Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) NOO080 I ( ) | ( )
I[NORRIS ASPHALT PAVING CO. | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2303-0000100 24.000 TON | 110.00000 2640.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | \
FURNISH & DELIVER - SITE 01 | | |
0020 2303-0000100 25.000 TON | 110.00000 2750.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 02 | \ \
0030 2303-0000100 20.000 TON | 115.00000 2300.00] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | \
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 03 | | |
0040 2303-0000100 20.000 TON | 115.00000 2300.00] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | \
FURNISH & DELIVER - SITE 04 | | |
0050 2303-0000100 38.000 TON | 98.00000 3724.00] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 05 | \ \
0060 2303-0000100 73.000 TON | 100.00000 7300.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 06 | | |
0070 2303-0000100 150.000 TON | 99.00000 14850.00| \
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | \
FURNISH & DELIVER - SITE 07 | | |
0080 2303-0000100 60.000 TON | 88.00000 5280.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 08 | \ \
0090 2303-0000100 34.000 TON | 88.00000 2992.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | \
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 09 | | |
0100 2303-0000100 34.000 TON | 88.00000 2992.00| \
| | |
| | \
| | |

FURNISH & DELIVER - SITE 10



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 07/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 651 3
Bid Order: 651 Contract ID: 00-0005-715-A Primary County: STATEWIDE
Letting Date: 07/19/11 10:00 A.M.
| ( 1 ) NOO080 I ( ) I ( )
I[NORRIS ASPHALT PAVING CO. | |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0110 2303-0000100 43.000 TON | 90.00000 3870.00| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
FURNISH & DELIVER - SITE 11 | | \
0120 2599-9999007 1.000 HOUR | 60.00000 60.00]| |
("HOURS' ITEM) HAUL TRUCK - WAITING | |
TIME IN EXCESS OF 2 | | |
SECTION TOTALS | $ 51,058.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 51,058.00] S | S




